DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 1

CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPCSAL: 20021112002
LOCATI ON 14/ DODGE COUNTY
THERESA LOM RA RD, THERESA E CNTY LINE RD
STH 28, 67
DODGE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112003

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PAGE: 2

LETTI NG DATE: 11/12/02

STATE PRQJECT(S): 5169- 00- 72

TYPE OF WORK: H GHWAY STRUCTURES
R NO 1: LUNDA CONSTRUCTI ON COMPANY
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
RNO 3: ZENITH TECH., INC
R NO 4: EDWARD KRAEMER & SONS, | NC.
R NO 5: CONCRETE STRUCTURES, | NC.

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNN'T  QUANTITY BID PRICE

CLEARI NG STA. 2. 000 500. 000
GRUBBI NG STA. 2. 000 500. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1.000  50000. 000
17+72. 50
REMOVI NG GUARDRAI L L. F. 330. 000 1. 000
COMMON EXCAVATI ON C.Y. 1511. 000 11. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1.000  20000. 000
B- 23- 129
COFFERDAMS LS 1.000  70000. 000
BORROW EXCAVATI ON CY. 2160. 000 4. 500
STRUCTURE BACKFI LL CY. 440. 000 12. 000
FI NI SH NG ROADVWAY LS 1. 000 1500. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 400. 000 10. 500
ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000 2. 000
QWP, ASPHALTI C M XTURE TON 225. 000 0. 900
ASPHALTI C MATERI AL FOR PLANT M TON 14. 000 185. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 225. 000 31. 000
DENSI TY | NCENTI VE, ASPHALTI C C DOL 150. 000 1. 000
CONCRETE MASONRY, BRI DGES CY. 426. 000 280. 000
CONCRETE MASONRY, SEAL C.Y. 66. 000 130. 000
PROTECTI VE SURFACE TREATMENT  S.Y 1120. 000 3. 000
PRESTRESSED G RDER, | TYPE, 45 L.F 1020. 000 81. 000
H GH STRENGTH BAR STEEL REINF. LB. 21420. 000 0. 450
COATED HI GH STR BAR STL REINF, LB. 57610. 000 0. 500
NON- LAM NATED ELASTOMERI C BEAR EACH 16. 000 42. 000
STL PILING DELIV & DRIVEN, HP L.F. 820. 000 14. 500

LOCATI ON 23/ GREEN COUNTY
PECATONI CA RI VER BRI DCE & APPS
CTH B
GREEN COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRICE AMOUNT BI D PRI CE AMOUNT
1000. 00 330. 000 660. 00 500. 000 1000. 00
1000. 00 330. 000 660. 00 500. 000 1000. 00
50000. 00 47000. 000 47000. 00 40000. 000 40000. 00
330. 00 1. 000 330. 00 1. 000 330. 00
16621. 00 4.000 6044. 00 11. 000 16621. 00
20000. 00 19000. 000 19000. 00 17500. 000 17500. 00
70000. 00 22000. 000 22000. 00 40000. 000 40000. 00
9720. 00 7.800 16848. 00 4.500 9720. 00
5280. 00 15. 000 6600. 00 16. 000 7040. 00
1500. 00 1000. 000 1000. 00 1500. 000 1500. 00
4200. 00 18. 500 7400. 00 10. 500 4200. 00
60. 00 2.000 60. 00 2.000 60. 00
202.50 0. 900 202. 50 0. 900 202.50
2590. 00 185. 000 2590. 00 185. 000 2590. 00
6975. 00 31. 000 6975. 00 31. 000 6975. 00
150. 00 1. 000 150. 00 1. 000 150. 00
119280. 00 436. 000 185736. 00 350. 000  149100. 00
8580. 00 157. 000 10362. 00 98. 000 6468. 00
3360. 00 2.000 2240. 00 2.000 2240. 00
82620. 00 88. 000 89760. 00 90. 000 91800. 00
9639. 00 0. 550 11781. 00 0. 500 10710. 00
28805. 00 0.620 35718. 20 0. 600 34566. 00
672.00 46. 000 736. 00 50. 000 800. 00
11890. 00 15. 500 12710. 00 25. 000 20500. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112003

51340

51605
60602
61407
61408
61422
61435
61910
62505
62702
62815
62816
62817
62819
62821
62832
62833
62875
62876
62905
63003
63009
63110
63111
63401
63702
64202
64301
64506
64602
65045
65050
65065

66501

TUBULAR RAILING TYPE F, STRUC

B-23-129

RUBBERI ZED MEMBRANE WATERPROOF

HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER PCSTS FOR RI GHT- OF- WAY
STL PLT BM GRD, ENRGY ABSCRB T

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG
SI LT FENCE,
SI LT FENCE,

DELI VERED
| NSTALLED

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

ERGCSI ON AT,
ERCSI ON MAT,

DELI VERED,
I NSTALLED,

TEMPORARY DI TCH CHECKS,
TEMPORARY DI TCH CHECKS,
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

LAVWN SOD
ERCSI ON CONT

ROL SOD

CLASS
CLASS
DELI VE
| NSTAL

WOOD PGOSTS, 4X4-1NCH X 10- FT.

SI GNS, TYPE
FI ELD OFFI CE
TRAFFI C CONT

I,
, TYPE B
ROL

REFLECTI VE

GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L

B-23-129

SAW NG EXI STI NG PAVEMENT

P§BLLS G
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

15.
970.
132.
162.

4700.
5700.
1250.
1250.
2500.

1050.
1050.
100.
100.

180.

144.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED
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000
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. 000
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Bl DDER NO 1
21000.

25.
34.
32.

10.
48.
1950.
62625.
. 550
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. 600
. 000
. 100
. 000
. 000
. 900
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000

000
000
000
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000
000
000

000

. 000

000
000
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. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 430
. 000
. 000
. 000

. 000

21000.

375.
32980.
4224.
1706.
384.
7800.
62625.
7285.
570.
750.
1250.
250.
200.
300.
945.
682.
400.
400.
121.
270.
792.
250.
250.
192.
216.
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1897.
3900.
1075.
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2500.
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Bl DDER NO 2
21000.

000

. 000
. 000
. 000
. 500
. 000
. 000
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. 600
. 000
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. 000
. 000
. 900
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000

. 000
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000
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. 000
. 000
. 000
. 000
. 000
. 000
. 850
. 430
. 000
. 000
. 000

. 500

21000.

450.
34920.
4224,
1706.
384.
7800.
39031.
5875.
570.
750.
1250.
250.
200.
300.
945.
682.
400.
400.
121.
270.
792.
250.
250.
192.
216.
4000.
1897.
2405.
1075.
886.
443.
1300.

360.

622158.

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 3
25000. 000 25000.
24.000 360.
34. 000 32980.
32. 000 4224,
10. 500 1706.
48. 000 384.
1950. 000 7800.
75000. 000 75000.
1.550 7285.
0. 100 570.
0. 600 750.
1. 000 1250.
0. 100 250.
100. 000 200.
150. 000 300.
0. 900 945.
0. 650 682.
4.000 400.
4. 000 400.
27.000 121.
3. 000 270.
4.400 792.
5. 000 250.
5. 000 250.
48. 000 192.
18. 000 216.
2500. 000 2500.
1897. 000 1897.
3. 000 3900.
0. 430 1075.
2.000 886.
1. 000 443.
1300. 000 1300.
4.000 576.
640227.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112003

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 6

UNI'T

Bl D PRI CE

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BIDDER NO 3: ZENTH TECH., |INC
BI DDER NO 4: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 5: CONCRETE STRUCTURES, | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 2. 000 500. 000
20104 GRUBBI NG STA. 2. 000 500. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 87500. 000
17+72. 50
20411 REMOVI NG GUARDRAI L L. F. 330. 000 1. 000
20501 COWON EXCAVATI ON CY. 1511. 000 11. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15900. 000
B-23-129
20650 COFFERDAMS LS 1. 000 83775. 000
20801 BORROW EXCAVATI ON CY. 2160. 000 4.500
21001 STRUCTURE BACKFI LL CY. 440. 000 16. 350
21301 FI NI SHI NG ROADWAY LS 1.000 1500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 400. 000 10. 500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000 2.000
40301 QWP, ASPHALTI C M XTURE TON 225. 000 0. 900
40501 ASPHALTI C MATERI AL FOR PLANT M TON 14. 000 185. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 225. 000 31. 000
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 150. 000 1. 000
50201 CONCRETE MASONRY, BRI DGES CY. 426. 000 475. 000
50211 CONCRETE MASONRY, SEAL CY. 66. 000 275. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y 1120. 000 2.500
50305 PRESTRESSED G RDER, | TYPE, 45 L.F 1020. 000 126. 000
50504 HI CGH STRENGTH BAR STEEL REI NF. LB. 21420. 000 0. 550
50511 COATED H GH STR BAR STL REINF, LB. 57610. 000 0.620
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 16. 000 125. 000
51121 STL PILING DELIV & DRIVEN, HP L.F. 820. 000 23. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 24650. 000
B-23-129
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 15. 000 35. 000
60602 HEAVY RI PRAP CY. 970. 000 34. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 32. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 162. 500 10. 500
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112003

61422
61435
61910
62505
62702
62815
62816
62817
62819
62821
62832
62833
62875
62876
62905
63003
63009
63110
63111
63401
63702
64202
64301
64506
64602
65045
65050
65065

66501

MARKER POSTS FOR RI GHT- OF- WAY  EACH
STL PLT BM CGRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS

SALVAGED TOPSO L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
FERTI LI ZER, TYPE B QWr

SEEDI NG, TEMPORARY LB.

SEEDI NG, M XTURE NO. 20 LB.

LAVWN SOD S.Y
ERGCSI ON CONTROL SCD S.Y
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS

TRAFFI C CONTROL LS

GECTEXTI LE FABRI C, TYPE HR S
PAVEMENT MARKI NG, 4-1NCH, EPOX L.
CONSTRUCTI ON STAKI NG, SUBGRADE L
CONSTRUCTI ON STAKI NG, CABC L
CONSTRUCTI ON STAKING, STRUCT L L
B-23-129

SAW NG EXI STI NG PAVEMENT L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

4700.
5700.
1250.
1250.
2500.

1050.
1050.
100.
100.

180.

1300.
2500.
443.
443.
1.

144.

PROPCSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112004

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PAGE:

LETTI NG DATE: 11/12/02

STATE PROJECT(S): 5605-00- 71

TYPE OF WORK: HI GHWAY STRUCTURES
R NO 1. EDWARD KRAEMER & SONS, | NC.
R NO 2. LUNDA CONSTRUCTI ON COVPANY
R NO 3: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 4: CONCRETE STRUCTURES, | NC.
RNO 5 ZENITH TECH., INC.

BI DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE

CLEARI NG STA. 3. 000 10. 000
GRUBBI NG STA. 3. 000 10. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 12000. 000
10+00
COVMON EXCAVATI ON C.Y. 310. 000 15. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4500. 000
B-23- 133
BORROW EXCAVATI ON C. Y. 200. 000 6. 000
STRUCTURE BACKFI LL C.Y. 235. 000 15. 000
FI NI SH NG ROADWAY LS 1. 000 2000. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 290. 000 15. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 15. 000 25. 000
ASPHALTI C SURFACE TON 107. 000 55. 000
CONCRETE MASONRY, BRI DGES C.Y. 180. 000 240. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 180. 000 2. 400
HI GH STRENGTH BAR STEEL REINF. LB. 19290. 000 0. 580
COATED HI GH STR BAR STL REINF, LB. 2630. 000 0. 820
STL PILING, DELIV & DRIVEN, HP L.F. 325. 000 22. 000
TUBULAR RAILING, TYPE F, STRUC LS 1. 000 5600. 000
B-23- 133
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 18. 000 35. 000
HEAVY RI PRAP C.Y. 120. 000 38. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 32. 200
STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1825. 000
MOBI LI ZATI ON LS 1. 000 20120. 000
SALVAGED TOPSO L S. Y. 550. 000 2. 000

LOCATI ON 23/ GREEN COUNTY
NORWEG AN CREEK BRI DCE & APPS
CTH E
GREEN COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRICE AMOUNT BI D PRI CE
30. 00 10. 000 30. 00 10. 000
30. 00 10. 000 30. 00 10. 000
12000. 00 11000. 000 11000. 00 5400. 000
4650. 00 15. 000 4650. 00 15. 000
4500. 00 5000. 000 5000. 00 3600. 000
1200. 00 6. 000 1200. 00 6. 000
3525. 00 15. 000 3525. 00 16. 000
2000. 00 2000. 000 2000. 00 2000. 000
4350. 00 15. 000 4350. 00 15. 000
375.00 6. 000 90. 00 6. 000
5885. 00 56. 000 5992. 00 56. 000
43200. 00 325. 000 58500. 00 325. 000
432. 00 5. 000 900. 00 2. 800
11188. 20 0. 450 8680. 50 0.530
2156. 60 0. 750 1972. 50 0. 890
7150. 00 14. 000 4550. 00 18. 000
5600. 00 6200. 000 6200. 00 7500. 000
630. 00 25. 000 450. 00 33. 000
4560. 00 35. 000 4200. 00 35. 000
4250. 40 32. 200 4250. 40 32. 200
7300. 00 1825. 000 7300. 00 1825. 000
20120. 00 20200. 000 20200. 00 27441. 850
1100. 00 2. 000 1100. 00 2. 000



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112004

62702
62815
62816
62817
62819
62821
62832
62833
62875
62876
62905
63003
63009
63401
63702
64202
64301
64506
64601
65045
65050
65065

66501

MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT
SIGNS, TYPE |1, REFLECTIVE
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PA

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT
B-23- 133

SAW NG EXI STI NG PAVEMENT

S
L
CONSTRUCTI ON STAKI NG, SUBGRADE L
L
L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

S.Y. 830.
L. F. 630
L. F. 630
L. F. 630
EACH 1

| EACH 1
S.Y. 58
S Y. 58
L. F. 30
L. F. 30
CWTI. 0
LB. 25
LB. 31
EACH 4
S. F. 12
LS 1
LS 1
Y. 240

N L. F 1100
F. 225

. F. 225

L LS 1
L.F 44

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

Bl DDER NO 1
. 200
. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000

. 000

132.

152806.

Bl DDER NO 2
. 200
. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 960
. 000
. 500
. 000
. 000
. 000

. 000

220

165881.
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
0. 200 166
1. 000 630
1. 000 630
0. 100 63
150. 000 150
150. 000 150
1. 000 58
1. 000 58
4.000 120
4. 000 120
60. 000 48
4. 000 100
5. 000 155
45. 000 180
22.000 264
4000. 000 4000
1208. 960 1208
2. 000 480
0. 500 550
2. 000 450
2.000 450.
800. 000 800.
5. 000 220.
171957.



DATE 11/12/02
CERTI FI ED BY

TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20021112004

Bl DDER NO 5

UNI'T

Bl D PRI CE

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 6

UNI'T

Bl D PRI CE

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 4: CONCRETE STRUCTURES, | NC.
BIDDER NO 5: ZEN TH TECH., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 3. 000 10. 000
20104 GRUBBI NG STA. 3. 000 10. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 8500. 000
10+00
20501 COWON EXCAVATI ON CY. 310. 000 15. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1.000 14000. 000
B- 23-133
20801 BORROW EXCAVATI ON CY. 200. 000 6. 000
21001 STRUCTURE BACKFI LL CY. 235. 000 15. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 290. 000 15. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 15. 000 6. 000
41101 ASPHALTI C SURFACE TON 107. 000 56. 000
50201 CONCRETE MASONRY, BRI DGES CY. 180. 000 400. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 180. 000 3. 000
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 19290. 000 0.700
50511 COATED H GH STR BAR STL REINF, LB. 2630. 000 0. 850
51121 STL PILING DELIV & DRIVEN, HP L.F. 325. 000 15. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5500. 000
B- 23- 133
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y 18. 000 30. 000
60602 HEAVY RI PRAP CY. 120. 000 35. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 32. 200
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 4.000 1825. 000
61910 MOBI LI ZATI ON LS 1.000 8700. 000
62505 SALVAGED TOPSO L S.Y. 550. 000 2. 000
62702 MJILCHI NG S.Y. 830. 000 0. 200
62815 SILT FENCE, DELI VERED L. F. 630. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 630. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 630. 000 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 150. 000

150.

. 000
. 000
2000.
15.

. 000
56.
350.
. 500
. 600
. 700
28.
8000.

000
000

000
000

000
000

. 500
. 000
. 200
. 000
. 000
. 000
. 200
. 000
. 000
. 100
. 000
. 000

150.

ee

CeLOO0O00OO0000

e e e e e e

000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000

coe

R e R e

COOCOCOOOLOO0000o



DATE 11/12/02
CERTI FI ED BY
TI TLE CONTRACT AND ESTI MATE

PROPCSAL: 20021112004

62832
62833
62875
62876
62905
63003
63009
63401
63702
64202
64301
64506
64601
65045
65050
65065

66501

EROCSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
TEMPORARY DI TCH CHECKS,
TEMPORARY DI TCH CHECKS,
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20
WOOD POSTS, 4X4-1NCH X 1
SIGNS, TYPE |1, REFLECTI
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

GECTEXTI LE FABRI C, TYPE

S
PAVEMENT MARKI NG, 4-1NCH, PAIN L.
CONSTRUCTI ON STAKI NG, SUBGRADE L.
CONSTRUCTI ON STAKI NG, CABC L

L

CONSTRUCTI ON STAKI NG, ST
B-23- 133
SAW NG EXI STI NG PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

ENG NEER

CLASS S.Y. 58.
CLASS S.Y. 58.
DELI VE L. F. 30.
| NSTAL L. F. 30.
CWTI. 0
LB. 25
LB. 31

0-FT. EACH 4.
VE S. F. 12.

HR

RUCT L

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000
000
000
000
. 800
. 000
. 000
000
000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

Bl DDER NO 4
. 000

000

. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 960
. 000
. 500
. 000
. 000
. 000

. 000

58.
58.
120.
120.
48.
100.
155.
180.
264.
1000.
1208.
720.
550.
450.
450.
800.

220.

177401.

Bl DDER NO 5
. 000

000

. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 960
. 200
. 500
. 000
. 000
. 000

. 000

2500.
1208.
1488.
550.
675.
675.
1000.

220.

208631.

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 6

©

COCOOO0O0OOO0O0000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

©

COCOOOOOLOO0O0O0O00000



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112005

20620

21001
21302

21303

30403
30425
40204
41101
50201
50265
50303
50401
50504
50511
50626

STATE PROJECT(S): 5625-03-71
5649- 01- 71

TYPE OF WORK

1 CONCRETE STRUCTURES, | NC
2:  LUNDA CONSTRUCTI ON COWPAI
3: EDWARD KRAEMER & SONS, |
4: ZENITH TECH., INC

GRUBBI NG STA.
REMOVI NG OLD STRUCTURE, STATIO LS
9+80

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-101

EXCAVATI ON FOR STRUCTURES, CUL LS
B- 33-102

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY, PRQJECT LS
5625-03-71

FI NI SHI NG ROADVWAY, PROQJECT LS
5649-01-71

CRUSHED AGGREGATE BASE COURSE C. Y
BREAKER RUN STONE CY
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S Y

PRESTRESSED G RDER, | TYPE, 36 L.F.
CONCRETE MASONRY, CULVERTS CY
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH

RS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

770.
520.
50.
350.
127.
185.
236.
150.
21620.
9430.
8.

. 000
. 000

. 000

. 000
. 000

. 000

000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

10000

10
2000

2000

14.
14.
. 000
55
325
. 000
90
325
. 750
. 850
40

. 000
. 000

000

000
000

000

000
000

050
000

000
000

000

LOCATI ON 33/ LAFAYETTE COUNTY
KENNEDY RD & JOHNSON RD BRI DGES & APPS

TOMW RD
LAFAYETE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1100. 00 275. 000 1100. 00
1100. 00 275. 000 1100. 00
8000. 00 7500. 000 7500. 00
10000. 00 5500. 000 5500. 00
8998. 00 11. 000 8998. 00
8000. 00 3500. 000 3500. 00
10000. 00 5500. 000 5500. 00
8500. 00 12. 000 10200. 00
2000. 00 2000. 000 2000. 00
2000. 00 2000. 000 2000. 00
10780. 00 14. 000 10780. 00
7280. 00 14. 000 7280. 00
350. 00 7.000 350. 00
19267. 50 55. 050 19267. 50
41275. 00 450. 000 57150. 00
555. 00 2.000 370. 00
21240. 00 85. 000 20060. 00
48750. 00 350. 000 52500. 00
16215. 00 0. 300 6486. 00
8015. 50 0. 450 4243.50
320. 00 75. 000 600. 00

PAGE: 10

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
275. 000 1100. 00
275. 000 1100. 00
15000. 000 15000. 00
15000. 000 15000. 00
11. 000 8998. 00
15000. 000 15000. 00
20000. 000 20000. 00
12. 000 10200. 00
2000. 000 2000. 00
2000. 000 2000. 00
14. 000 10780. 00
14. 000 7280. 00
7.000 350. 00
55. 050 19267. 50
350. 000 44450. 00
2. 250 416. 25
100. 000 23600. 00
325. 000 48750. 00
0. 640 13836. 80
0.790 7449.70
95. 000 760. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112005

51121
51340

51605
52003
52061
60602
61422
61910
62505
62702
62815
62816
62817
62819
62821
62832
62833
62875
62876
62880
62905
63003
63009
63111
63401
63411
63702
64202
64302

64303

64506
64507
65045
65050
65060
65065

65066

STL PILING DELIV & DRIVEN, HP L.F.

TUBULAR RAI LI NG TYPE
B-33-101

F, STRUC

RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE, CLASS 11

I, 18-IN

APRON ENDWALLS FOR CULVERT PI P

HEAVY RI PRAP

MARKER POSTS FOR RI GHT
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

- OF- WAY

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS

TEMPORARY DI TCH CHECKS
TEMPORARY DI TCH CHECKS
CULVERT PI PE DI TCH CHE
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG M XTURE NO. 2
ERGCSI ON CONTRCOL SCGD
WOOD PCSTS, 4X4-1NCH X
WOOD POSTS, 4X6-1NCH X

, DELI VE
, | NSTAL
CKS

0

10- FT.
14- FT.

SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIE
5625-03-71

TRAFFI C CONTROL, PRQJE
5649-01-71

GEOTEXTI LE FABRI C, TYPI
GECTEXTI LE FABRI C, TYPI
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
B-33-101

CONSTRUCTI ON STAKI NG,
B- 33-102

CT

CT

E HR
EC
SUBCGRADE
CABC
Pl PE CUL
STRUCT L

STRUCT L

LS

S.Y.
L. F.
EACH
CY.
EACH
LS

n
<

!_!_.U’.U)Egg!_!_!_.m.
9.‘”.‘”.‘<.‘<99T‘.‘”T‘.‘<

SE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

200.
. 000

189.
105.
. 000
535.
. 000
. 000
2600.
3300.
1150.
1150.
2300.
. 000
. 000
800.
800.
100.
100.
. 000
. 200
. 000
150.
. 000
. 000
. 000
. 000
. 000
. 000

875.
240.
739.
739.
. 000
. 000

000

000
000

000

000
000
000
000
000

000
000
000
000

000

. 000

000
000
000
000

. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
18.
9000.

35.
25.
125.
40.
50.
23000.
. 000
. 150
. 000
. 000
. 100
. 000
. 000
. 900
. 650
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
. 000

000
000

000
000
000
000
000
000

. 000

. 500
. 500
. 000
. 000
. 000
. 000

. 000

3600.
9000.

6615.
2625.
500.
21400.
350.
23000.
2600.
495.
1150.
1150.
230.
600.
800.
720.
520.
500.
500.
100.

225.
712.
300.
192.
240.
828.
1000.
1600.

1600.

3062.
600.
739.
739.
200.

1200.

1200.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
. 000
6000.

1600.

PP OIN

1200.

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 150
. 000
. 000
. 100
. 000
. 000
. 900
. 650
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000

750.
1600.

000
000

000

. 250
. 000
. 000
. 000

100.
1200.

000
000

000

2800.
6000.

4725.
2625.
500.
16050.
350.
46000.
2600.
495.
1150.
1150.
230.
600.
800.
720.
520.
500.
500.
100.

225.
712.
300.
192.
240.
828.
750.
1600.

1600.

1968.
1200.
739.
739.
200.
1200.

1200.

PAGE:

Bl DDER NO 3
. 000
7450.

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 150
. 000
. 000
. 100
. 000
. 000
. 900
. 650
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 250
. 250
. 000
. 000
. 000
. 000

. 000

LETTI NG DATE: 11/12/02

5000.
7450.

6615.
2625.
500.
20330.
350.
23700.
2600.
495.
1150.
1150.
230.
600.
800.
720.
520.
500.
500.
100.

225.
712.
300.
192.
240.
828.
250.
1600.

1600.

1968.
540.
739.
739.
200.

1200.

1200.



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY DI VI SI ON OF HI GHVWAYS

TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20021112005

66501 SAW NG EXI STI NG PAVEMENT L. F. 112. 000

90004 M SC LS 1.000
90004A TEMPORARY BYPASS CHANNE

90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 2. 000

PROPOSAL TOTAL.......

Bl DDER NO 1
4. 000
4000. 000

40. 000

448. 00
4000. 00

80. 00

329263. 00

Bl DDER NO 2
4. 000 448. 00
2500. 000 2500. 00
40. 000 80. 00
331718. 25

PAGE:

12

LETTI NG DATE: 11/12/02

Bl DDER NO 3
4. 000 448. 00
2500. 000 2500. 00
40. 000 80. 00

358931. 50



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112005

BI DDER NO 1: CONCRETE STRUCTURES, | NC

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3: EDWARD KRAEMER & SONS, | NC,

BIDDER NO 4: ZENTH TECH., INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20101 CLEARI NG STA.

20104 GRUBBI NG STA

20371 REMOVI NG OLD STRUCTURE, STATIO LS
9+80

20372 REMOVI NG OLD STRUCTURE, STATIO LS
10+00

20501 COWON EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS

20620

21001
21302

21303

30403
30425
40204
41101
50201
50265
50303
50401
50504
50511
50626
51121
51340

51605
52003
52061

B-33-101
EXCAVATI ON FOR STRUCTURES, CUL LS
B- 33-102

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY, PROQJECT LS
5625-03-71

FI NI SHI NG ROADVWAY, PRQJECT LS
5649-01-71

CRUSHED AGCREGATE BASE COURSE C.Y.
BREAKER RUN STONE CYy
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT

S.Y
PRESTRESSED G RDER, | TYPE, 36 L.F.
CONCRETE MASONRY, CULVERTS CY
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-33-101

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS 111, 18-1IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 4
ESTI VATED UNI T

QUANTI TY BID PRI CE
4.000 275. 000
4.000 275. 000
1. 000 11000. 000
1. 000 11000. 000
818. 000 11. 000
1. 000 6000. 000
1. 000 14000. 000
850. 000 14. 500
1. 000 2000. 000
1. 000 2000. 000
770. 000 14. 000
520. 000 14. 000
50. 000 7.000
350. 000 55. 050
127. 000 450. 000
185. 000 1. 900
236. 000 95. 000
150. 000 355. 000
21620. 000 0. 650
9430. 000 0.780
8. 000 36. 000
200. 000 30. 000
1. 000 10000. 000
189. 000 22.500
105. 000 25. 000
4.000 125. 000

DI VI SI ON OF HI GHVWAYS

14000.

12325.
2000.

2000.

10780.
7280.
350.
19267.
57150.
351.
22420.
53250.
14053.
7355.
288.
6000.
10000.

4252.
2625.
500.

REPORT OF ALL BI DS RECEI VED

.00
.00

00

00
00

00

Bl DDER NO 5

UNI'T
BI D PRI CE

[eoNe)

o

[oNeNe]

COCOOO0OOO0OO000O

. 000
. 000

. 000

. 000
. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
. 000
. 000

o o

o

COCOOO0OOLO0OO0000

oo

. 00
.00

.00

.00
. 00

00

PAGE:

13

Bl DDER NO 6
UNI'T
Bl D PRI CE

[eoNe)

o

[oNeoNe]

COCOOO0OOLO0OO000O

. 000
. 000

. 000

. 000
. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
. 000
. 000

LETTI NG DATE: 11/12/02

o o

o

e e e

oo

.00
.00

.00

.00
.00

.00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112005

60602
61422
61910
62505
62702
62815
62816
62817
62819
62821
62832
62833
62875
62876
62880
62905
63003
63009
63111
63401
63411
63702
64202
64302

64303

64506
64507
65045
65050
65060
65065

65066

66501
90004

90616

HEAVY Rl PRAP CY.
MARKER POSTS FOR RI GHT- OF- WAY  EACH
MOBI LI ZATI ON LS

SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y.
EROSI ON MAT, | NSTALLED, CLASS S.Y.
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.

SEEDI NG, M XTURE NO. 20 LB.

ERGCSI ON CONTROL SCD S.Y.

WOOD POSTS, 4X4-1NCH X 10-FT. EACH
WOOD POSTS, 4X6-1NCH X 14-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
5625-03-71

TRAFFI C CONTROL, PRQIECT LS
5649-01-71

GECTEXTI LE FABRI C, TYPE HR S.Y.
GECTEXTI LE FABRI C, TYPE C S.Y.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F
CONSTRUCTI ON STAKI NG, CABC L.F

CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-33-101

CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 33-102

SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A TEMPORARY BYPASS CHANNE
MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

535.

2600.

3300
1150

1150.
2300.

800.
800.
100.
100.

150.

875.
240.
739.
739.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000
. 000
. 000
000
. 000
. 000
000
000
. 000
. 000
000
000
000
000
. 000
. 200
. 000
000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
000
000
000
000
. 000
. 000
. 000

. 000
. 000

. 000

Bl DDER NO 4
. 000
. 000
. 000
. 000
. 150
. 000
. 000
. 100
. 000
. 000
. 900
. 650
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
. 000

PFRPOO®

1200.

40.

. 000

. 200
. 200
. 000
. 000

100.
1200.

000
000

000

. 000
8500.

000

000

18725.
350.
80000.
2600.
495.
1150.
1150.
230.
600.
800.
720.
520.
500.
500.
100.
96.
225.
712.
300.
192.
240.
828.
2500.
1645.

1645.
5425.
1488.
739.
739.
200.
1200.
1200.

448.
8500.

80.

422288.

Bl DDER NO 5

©

©

[eoNe)

COOOO0OOOOOO0O0O00O0O0O0O0O00O0000

cocoooo

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000

000

. 000
. 000

. 000

©

©

coe

COOOO0OOOO0O0O0O0O00O0O0O00O00O0O000

cocoooo

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 6

©

©

[eNe)

COOOO0O0OOOO0O0O000O0O0O0O0O00O0000

cocoooo

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000

000

. 000
. 000

. 000

©

©

coe

COOOOOOLOO0O00000O0O0O0O0O000000

coocooo



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 15
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPCSAL: 20021112005



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112007

STATE PROJECT(S): 5957-00-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

ACME CONSTRCTI ON COVPANY
LUNDA CONSTRUCTI ON COVPANY

CONCRETE STRUCTURES, | NC.

REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-22-216
STRUCTURE BACKFI LL C
FI NI SHI NG ROADVWAY L
CRUSHED AGGREGATE BASE COURSE C.
BREAKER RUN STONE C
ASPHALTI C MATERI AL FOR TACK CO GAl
ASPHALTI C SURFACE TON
S

CONCRETE MASONRY, BRI DGES C
PROTECTI VE SURFACE TREATMENT
Hl GH STRENGTH BAR STEEL REINF. LB.
COATED HI GH STR BAR STL REINF, LB.
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-22-216
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS 111, 36-INL.F
APRON ENDWALLS FOR CULVERT PI P EACH
F

<<

z

HEAVY RI PRAP

ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP L.
STEEL PLATE BEAM GUARD, CLASS L.F.

@]
<

z

CH

1
2:
3: EDWARD KRAEMER & SONS, | NC.
4

ESTI MATED
QUANTI TY

240.
555.

240.

595.
310.

210.
158.
180.
5750.
14670.
100.

15.
36.
170.

124.
77.

000
000
000
000
. 000

000
000
. 000
000
. 000
000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

150

LOCATI ON 22/ GRANT
BEETOMN BRANCH BRI DGE & APPS

COUNTY

CTH U
GRANT COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

100. 00 500. 000 500. 00
7000. 00 7500. 000 7500. 00
300. 00 1. 500 360. 00
3052. 50 15. 000 8325. 00
5000. 00 3500. 000 3500. 00
1920. 00 12. 000 2880. 00
1000. 00 1500. 000 1500. 00
5950. 00 13. 000 7735. 00
3100. 00 13. 000 4030. 00
312.00 13. 000 312. 00
12455. 10 59. 310 12455. 10
47400. 00 410. 000 64780. 00
540. 00 2.000 360. 00
3450. 00 0. 400 2300. 00
10269. 00 0. 550 8068. 50
1000. 00 16. 000 1600. 00
3600. 00 3500. 000 3500. 00
600. 00 25. 000 375. 00
1008. 00 40. 000 1440. 00
300. 00 500. 000 1000. 00
5100. 00 40. 000 6800. 00
215. 62 350. 000 350. 00
3720. 00 33. 000 4092. 00
935. 55 10. 250 789. 25

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 450
. 590
. 630
. 210
. 000

. 300
. 000
. 000
. 000
. 000
. 000
. 250



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112007

61435
61910
62505
62702
62815
62816
62817
62819
62821
62824
62825
62875
62876
62905
63003
63009
63401
63702
64202
64301
64334
64506
65045
65050
65060
65065

66501
90474

STL PLT BM GRD, ENRGY ABSCRB T

MOBI LI ZATI ON

SALVAGED TOPSO L
MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DETOUR
GECTEXTI LE FABRI C, TYPE HR

i

L rrro
mmn< %:Sggﬁﬂ mm<;

z

rroon

-
SR>

it
2

S. F.
LS
LS
LS
S.Y

CONSTRUCTI ON STAKI NG, SUBGRADE L. F.

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, PI PE CU
CONSTRUCTI ON STAKI NG, STRUCT
B-22-216

SAW NG EXI STI NG PAVEMENT
PREBORI NG STEEL PI LI NG

L. F.
L EACH
L LS

L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

680.
1300.
1000.
1000.
2000.

50.
50.
100.
100.

25.
50.

12.

340.
308.
308.

1.

1

54
80

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

. 000
. 000
000
000
000
000
000
. 000
. 000
000
000
000
000
. 200
000
000
. 000
000
. 000
. 000
. 000
000
000
000
000
. 000

. 000
. 000

Bl DDER NO 1

1902
12000
. 000
. 200
. 000
. 000
. 010
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 060
. 730
. 000
. 000

130
000

. 000
. 000

5706.
12000.
680.
260.
1000.
1000.
20.
300.
250.
100.
100.
500.
500.
60.
100.
200.
160.
240.
100.
1200.
1200.
340.
1250.
1148.
125.
1310.

270.
15120.

163568.

. 100
. 100
. 090
. 000
. 000
. 850
. 850
. 250
. 250
. 500
. 900
. 500
. 000
. 000
. 000
. 000
. 000
. 250
. 500
. 500
. 000
. 000

. 000
. 000

181550.

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
1950. 000 5850
13785. 000 13785
1. 000 680
0. 280 364
1.100 1100
1.100 1100
0.090 180
150. 000 150
150. 000 150
1. 850 92
1.850 92
2. 250 225
2. 250 225.
28.500 34.
3. 900 97
6. 500 325
45. 000 180
22.000 264
250. 000 250
1200. 000 1200
1200. 000 1200
2.500 850
1. 500 462
1.500 462
200. 000 200
900. 000 900
3. 000 162
300. 000 24000
186187.



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 18
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112007
BIDDER NO 1: ACME CONSTRCTI ON COVPANY
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC
BI DDER NO 4: CONCRETE STRUCTURES, | NC.
Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 1. 000 200. 000 200. 00 0. 000 0.00 0. 000 0.00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4500. 000 4500. 00 0. 000 0.00 0. 000 0.00
10+00
20411 REMOVI NG GUARDRAI L L. F. 240. 000 1.500 360. 00 0. 000 0.00 0. 000 0.00
20501 COVMON EXCAVATI ON CY. 555. 000 5. 250 2913.75 0. 000 0.00 0. 000 0.00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000 3000. 00 0. 000 0.00 0. 000 0.00
B-22- 216
21001 STRUCTURE BACKFI LL CY. 240. 000 15. 000 3600. 00 0. 000 0.00 0. 000 0.00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 0. 000 0.00 0. 000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 595. 000 14. 850 8835. 75 0. 000 0. 00 0. 000 0. 00
30425 BREAKER RUN STONE CY. 310. 000 14.850 4603. 50 0. 000 0.00 0. 000 0.00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 24. 000 13. 000 312.00 0. 000 0.00 0. 000 0.00
41101 ASPHALTI C SURFACE TON 210. 000 59. 310 12455. 10 0. 000 0.00 0. 000 0.00
50201 CONCRETE MASONRY, BRI DGES CY. 158. 000 450. 000 71100. 00 0. 000 0.00 0. 000 0. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 180. 000 3. 000 540. 00 0. 000 0.00 0. 000 0.00
50504 H GH STRENGTH BAR STEEL REINF. LB. 5750. 000 0.700 4025. 00 0. 000 0. 00 0. 000 0. 00
50511 COATED HI GH STR BAR STL REINF, LB. 14670. 000 0. 850 12469. 50 0. 000 0.00 0. 000 0.00
51121 STL PILING DELIV & DRIVEN, HP L.F. 100. 000 25. 000 2500. 00 0. 000 0.00 0. 000 0.00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5500. 000 5500. 00 0. 000 0.00 0. 000 0.00
B-22-216
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 15. 000 30. 000 450. 00 0. 000 0.00 0. 000 0.00
52009 CULVERT PIPE, CLASS Ill, 36-IN L.F. 36. 000 45. 000 1620. 00 0. 000 0. 00 0. 000 0.00
52067 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 400. 000 800. 00 0. 000 0.00 0. 000 0.00
60602 HEAVY RI PRAP CY. 170. 000 35. 000 5950. 00 0. 000 0.00 0. 000 0.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 1. 000 500. 000 500. 00 0. 000 0.00 0. 000 0.00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 124. 000 33. 000 4092. 00 0. 000 0.00 0. 000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 77.000 10. 250 789. 25 0. 000 0.00 0. 000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3. 000 1950. 000 5850. 00 0. 000 0.00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 22250. 000 22250. 00 0. 000 0.00 0. 000 0. 00
62505 SALVAGED TOPSO L S.Y. 680. 000 1. 000 680. 00 0. 000 0.00 0. 000 0.00
62702 MJILCHI NG S.Y. 1300. 000 0. 280 364. 00 0. 000 0.00 0. 000 0.00
62815 SILT FENCE, DELI VERED L.F 1000. 000 1.100 1100. 00 0. 000 0.00 0. 000 0.00
62816 SILT FENCE, |NSTALLED L.F 1000. 000 1.100 1100. 00 0. 000 0.00 0. 000 0.00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112007

62817
62819
62821
62824
62825
62875
62876
62905
63003
63009
63401
63702
64202
64301
64334
64506
65045
65050
65060
65065

66501
90474

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DETOUR
GECTEXTI LE FABRI C, TYPE HR

rCton

2

LB.
LB.
EACH
S. F.
LS

LS
S.Y.

CONSTRUCTI ON STAKI NG, SUBGRADE L. F.

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, PI PE CU
CONSTRUCTI ON STAKI NG, STRUCT
B-22-216

SAW NG EXI STI NG PAVEMENT
PREBORI NG STEEL PI LI NG

L. F.
L EACH
L LS

rr
mm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 19
DI VI SION OF HI GHWAYS

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
2000. 000 0. 090 180. 00 0. 000 0.00 0. 000 0.
1. 000 150. 000 150. 00 0. 000 0.00 0. 000 0.
1. 000 150. 000 150. 00 0. 000 0.00 0. 000 0.
50. 000 1.850 92. 50 0. 000 0.00 0. 000 0.
50. 000 1.850 92. 50 0. 000 0.00 0. 000 0.
100. 000 2. 250 225.00 0. 000 0.00 0. 000 0.
100. 000 2. 250 225.00 0. 000 0.00 0. 000 0.
1. 200 28.500 34. 20 0. 000 0.00 0. 000 0.
25. 000 3. 900 97. 50 0. 000 0.00 0. 000 0.
50. 000 6. 500 325.00 0. 000 0.00 0. 000 0.
4.000 45. 000 180. 00 0. 000 0.00 0. 000 0.
12. 000 22.000 264. 00 0. 000 0.00 0. 000 0.
1. 000 1000. 000 1000. 00 0. 000 0.00 0. 000 0.
1. 000 1200. 000 1200. 00 0. 000 0.00 0. 000 0.
1. 000 1200. 000 1200. 00 0. 000 0.00 0. 000 0.
340. 000 3.500 1190. 00 0. 000 0.00 0. 000 0.
308. 000 1. 500 462. 00 0. 000 0.00 0. 000 0.
308. 000 1.500 462. 00 0. 000 0. 00 0. 000 0.
1. 000 200. 000 200. 00 0. 000 0.00 0. 000 0.
1. 000 900. 000 900. 00 0. 000 0.00 0. 000 0.
54. 000 3. 000 162. 00 0. 000 0.00 0. 000 0.
80. 000 100. 000 8000. 00 0. 000 0.00 0. 000 0.
TOTAL. . ..... 200251. 55 0.00 0.

PROPOSAL



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PAGE:
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LETTI NG DATE: 11/12/02

STATE PROJECT(S): 5992-04-14
5992- 04- 16
5992- 04- 17
TYPE OF WORK: GENERAL CONSTRUCTI ON
R NO 1. SPEEDWAY SAND & GRAVEL, |NC.
R NO 2. HAMVERSLEY STONE COMPANY, |NC.
R NO 3: HOFFMAN CONSTRUCTI ON COVPANY
R NO 4: PARSI CONSTRUCTION CO, |NC.
RNO 5. MJSSON BROS., |NC.
R NO 6: JAVES PETERSON SONS, | NC.
BI DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE

CLEARI NG l.D. 100. 000 8. 000
GRUBBI NG |.D. 100. 000 10. 000
REMOVI NG SMALL Pl PE CULVERTS  EACH 11. 000 150. 000
REMOVI NG CURB AND GUTTER L. F. 5284. 000 2. 000
REMOVI NG CONCRETE S| DEWALK S. V. 738. 000 4.000
REMOVI NG GUARDRAI L L. F. 140. 000 2. 000
REMOVI NG FENCE L. F. 160. 000 1. 500
REMOVI NG MANHOLES EACH 3. 000 250. 000
REMOVI NG | NLETS EACH 9. 000 250. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 6218. 000 1. 000
COMVON EXCAVATI ON C.Y.  34557.000 3. 500
ROCK EXCAVATI ON C.Y. 3784. 000 1. 500
GRANULAR SUBBASE COURSE TON 7656. 000 4. 450
FI NI SH NG ROADWAY, PRQJECT LS 1.000  50000. 000
5992- 04- 14
CRUSHED AGGREGATE BASE COURSE TON  43780. 000 7. 650
ASPHALTI C MATERI AL FOR TACK CO GAL. 2612. 000 1. 000
QWP, ASPHALTI C M XTURE TON  18367.000 0. 400
ASPHALTI C MATERI AL FOR PLANT M TON 1102. 000 100. 000
ASPHALTI C CONCRETE PAVEMENT, T TON  18367.000 23. 250
DENSI TY | NCENTI VE, ASPHALTI C C DOL 11760. 000 1. 000
ASPHALTI C SURFACE, TEMPORARY  TON 690. 000 35. 000
CONCRETE DRI VEWAY, 7-1 NCH S. V. 471. 000 30. 000
RCCP, APRON ENDWALLS, 21-1NCH EACH 1. 000 500. 000
RCCP, APRON ENDWALLS, 36-1NCH EACH 1. 000 850. 000

LOCATI ON 13/ DANE COUNTY
MCKEE ROAD, CITY MADI SON
CTH PD
DANE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
800. 00 13. 000 1300. 00
1000. 00 13. 000 1300. 00
1650. 00 400. 000 4400. 00
10568. 00 1.500 7926. 00
2952. 00 3. 000 2214.00
280. 00 1. 000 140. 00
240.00 0. 800 128. 00
750. 00 100. 000 300. 00
2250. 00 100. 000 900. 00
6218. 00 1. 050 6528. 90
120949. 50 3. 870 133735. 59
5676. 00 3.870 14644. 08
34069. 20 4.450 34069. 20
50000. 00 1000. 000 1000. 00
334917. 00 7.650 334917. 00
2612. 00 1. 000 2612. 00
7346. 80 0. 400 7346. 80
110200. 00 100. 000 110200. 00
427032. 75 23. 250 427032. 75
11760. 00 1. 000 11760. 00
24150. 00 35. 000 24150. 00
14130. 00 25.740 12123. 54
500. 00 460. 000 460. 00
850. 00 840. 000 840. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 000 1200. 00
12. 000 1200. 00
260. 000 2860. 00
2.500 13210. 00
3. 000 2214.00
1. 000 140. 00
1. 000 160. 00
500. 000 1500. 00
300. 000 2700. 00
1. 040 6466. 72
6. 780 234296. 46
12. 780 48359. 52
4.450 34069. 20
1000. 000 1000. 00
7.650  334917.00
1. 000 2612. 00
0. 400 7346. 80
100. 000 110200. 00
23.250 427032.75
1. 000 11760. 00
35. 000 24150. 00
25.740 12123. 54
581. 000 581. 00
977. 000 977.00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

52270
60205
60604
60721
60825
60826
60827
60828
60829
60830
60833
60834
60836
60837
61110
61112
61122
61151
61156
61182
61183
61910
62003
62203
62401
62505
62702
62815
62816
62817
62819
62821
62824
62825
62832
62833
62870
62871
62872
62905
63003

RCCP, APRON ENDWALLS, 54-1 NCH
CONCRETE SI DEWALK, 5-1NCH

MEDI UM RANDOM RI PRAP

ROCK EXCAVATI ON FOR STORM SEWE
REI NF CONC PI PE, CLASS 111, SS

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS

MANHCLES, TYPE 1

MANHCLES, TYPE 3

I NLETS, TYPE 3

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE H S
ADJUSTI NG MANHCOLE COVERS
ADJUSTI NG | NLET COVERS

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

2
2

rCrrrrrrErro0Om
mTmmmmmmMmmm < <T

Looeon@p@mr-ron
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
47920.
13060.

2000.

2000.

2000.
. 000
. 000

830.

830.
3850.
3850.
. 000
. 000
80.
. 000
390.

000
000
000
000
000

000
000
000
000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
1500.
1.
20.
60.
28.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
23000.
. 000
. 000
. 000
. 000
. 090
. 500
. 500
. 100
. 000
. 000
. 500
. 600
. 850
. 600
. 000
. 000
. 000
. 000
. 000

000
750
000
000
000

000

1500.
167594.
800.
30000.
125664.
35438.
62899.
39900.
44960.
7020.
106144.
8856.
13774.
7375.
29000.
25690.
57600.
9750.
9200.
2100.
750.
23000.
2160.
600.
1280.
47920.
1175.
1000.
1000.
200.
100.
125.
415.
498.
3272.
2310.
120.
35.
2000.
351.
390.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
1320.
. 690
29.
. 010
. 300
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
76000.
. 960
. 000
. 000
. 840
. 090
. 550
. 000
. 010
. 000
. 000
. 550
. 650
. 900
. 650
. 000
. 000
. 000
. 000
. 000

000

000

000

1320.
161847.
1160.
5.
153938.
42770.
76087.
46170.
49456.
7176.
106144.
9348.
14768.
7198.
29870.
28168.
38232.
6810.
7130.
1680.
600.
76000.
2678.
600.
1600.
40252.
1175.
1100.
2000.
20.
100.
150.
456.
539.
3465.
2502.
180.
40.
3200.
225.
780.

PAGE:

Bl DDER NO 3
2042. 000 2042.
1.690 161847.
32. 000 1280.
40. 480 20240.
28. 000 125664.
29.500 36049.
34. 000 68986.
38. 000 43320.
40. 500 45522.
46. 000 7176.
60. 000 102720.
72.000 8856.
100. 000 14200.
130. 000 7670.
984. 000 28536.
1900. 000 26600.
635. 000 45720.
270. 000 8100.
325. 000 T475.
300. 000 4200.
250. 000 1250.
10000. 000 10000.
4.960 2678.
40. 000 600.
12. 000 960.
1.100 52712.
0.090 1175.
0. 500 1000.
0. 500 1000.
0.010 20.
100. 000 100.
125. 000 125.
0. 500 415.
0. 600 498.
0. 850 3272.
0. 600 2310.
40. 000 120.
35. 000 35.
25. 000 2000.
39. 000 351.
1. 000 390.

21

LETTI NG DATE: 11/12/02



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

63010
63103
63110
63201

63202

63203

63261

63263

64202
64302

64313
64318
64323
64326
64329
64333
64501
64505
64602
64618
64642
64714
64718
64730
64734
64746
64758
64762
64782
64790
64903
65040
65045
65050
65055

SEEDI NG, M XTURE NO. 30
WATERI NG SODDED AREAS
LAVWN SOD

TREES,

DECI DUOUS, 1 1/2-1NCH CAL.
TREES,

DECI DUOUS, 2 1/2-1NCH CAL.
TREES,

EVERGREEN, 6' HEI GAT
SHRUBS,

EVERGREEN, 18" SPREAD
SHRUBS,

DECI DUQUS, 18", 2', AND 3' HEI
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT
5992-04- 14

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GECTEXTI LE FABRI C, TYPE SAS
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PVMI' MRKNG, ARROWS, BI KE LANE,
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, WORDS, BI KE LANE,
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NCSE,
TEMP PVMI' MRKG, 4-1 NCH, REFLEC
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J

LB.

S.Y.
EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

260.
. 000
24930.

255.

180.

184.

497.

=

6900.
1780.
270.
3865.
158.
158.
8306.
220.
21640.
2530.
2265.
394.
2237.

. 000
. 000
14.
. 000
28.
1120.
16.
6685.
115.
10446.
10446.
28949.

000

000
000

000

. 000

000

000

. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
10.
30.

2.
220.
365.
255.

56.
70.

3500.
1453.

NWOOOWR®EOROOO

000
000
500
000
000
000
000
000

000
010

. 240

660
220
030
000
000
250
500
220
400
500

. 200
. 600
100.
100.
. 000
100.

40.
. 700
40.
. 850
65.
. 650
. 600
. 670

000
000

000
000

000

000

2600.
1140.
62325.
56100.

65700.

1530.

10304.

34790.

3500.
1453.

1656.
1174.
59.
3980.
3160.
1264.
10382.
770.
4760.
1012.
1132.
1260.
5816.
100.
300.
560.
400.
1120.
3024.
640.
5682.
T475.
6789.
6267.
19395.

REPORT OF ALL BI DS RECEI VED

00

00

00

Bl DDER NO 2
. 600
24,
. 650
195.
430.
240.

54.

54.

2500.
1453.

NWOOONRPR®EOROOO

000

000

000

000

000

000

000
010

. 240

660
220
030
000
000
000
400
220
400
500

. 200
. 600
100.
100.
. 000
100.

40.
. 700
40.
. 850
65.
. 650
. 600
. 670

000
000

000
000

000

000

936.
912.
66064.
49725.

77400.

1440.

9936.

26838.

2500.
1453.

1656.
1174.
59.
3980.
3160.
1264.
8306.
528.
4760.
1012.
1132.
1260.
5816.
100.
300.
560.
400.
1120.
3024.
640.
5682.
T475.
6789.
6267.
19395.

00

00

00

PAGE:

Bl DDER NO 3
. 000
30.
. 500
220.
365.
255.

56.

70.

5000.
1450.

NWOOORMPEOROOO

000

000

000

000

000

000

000
000

. 240

660
220
030
000
000
250
000
220
400
500

. 200
. 600
100.
100.
. 000
100.

40.
. 700
40.
. 850
65.
. 650
. 600
. 670

000
000

000
000

000

000

LETTI NG DATE: 11/12/02

2600.
1140.
62325.
56100.

65700.

1530.

10304.

34790.

5000.
1450.

1656.
1174.
59.
3980.
3160.
1264.
10382.
880.
4760.
1012.
1132.
1260.
5816.
100.
300.
560.
400.
1120.
3024.
640.
5682.
T475.
6789.
6267.
19395.

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

65085
65217
65219
65221
65229
65231
65250
65425
65430
65580
65585
65615
65630
65631
65632

66501
90004

90004

90004

90004

90004

90004

90004

90005

90005

CONSTRUCTI ON STAKI NG, ELECTRIC LS
5992-04- 14

NONMETALLI C CONDUI T, SCHEDULE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
LOOP DETECTOR CONDUI T L. F.
PEDESTAL BASES EACH
TRNSFRVR BASE STD, 11 1/2-1N B EACH
LOOP DETECTOR LEAD I N CABLE L. F.
LOOP DETECTOR W RE L. F.
ELEC SERVI CE, METER BREAKER PE LS
STA 91+96

ELECTRI CAL SERVI CE, UNMETERED, LS
STA 91+82

ELECTRI CAL SERVI CE, UNMETERED, LS
STA 113+48

ELECTRI CAL SERVI CE, UNMETERED, LS
STA 156+30

SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A SPECI AL MANHOLE NO. 1

M SC LS
90004B SPECI AL MANHOLE NO. 2

M SC LS

90004C REMOVI NG CONCRETE W ER
STATI ON 113+25

M SC LS
90004D REMOVI NG CONCRETE W ER
STATI ON 119+00

M SC LS
90004E FURNI SHI NG TRAFFI C SI GN
CONTROLLER, MASTER, CLOSED LOO

M SC LS
90004F CONSTRUCTI ON STAKI NG, W

M SC LS
90004G WATER MAI N LI VE TAP

M SC EACH
90005A I NLET COVERS, TYPE 1, S

M SC EACH

90005AA STEEL POLES, 20-FOOT,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

2487.
2626.
6611.
985.
2037.
58.

. 000
40.
495.
216.
. 000

61.

. 000

000
000
000
000
000
000

000
000
000

. 000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
1500.

900.

900.

900.

6400.

400.

1000.

5550.

400.

4000.

400.

666.

WA WWWN

000

700
000
300
540
350

. 000
123.
225.
. 600
. 570
900.

000

000

000

000

000

000

. 100
3300.

000

000

000

000

000

000

000

000

000

1500.
6714.
7878.
21816.
3486.
8860.
174.
738.
9000.
297.
123.
900.
900.
900.
900.

1205.
3300.

6400.

400.

1000.

5550.

400.

4000.

24400.

3330.

REPORT OF ALL BI DS RECEI VED

00

00

60
00

00

00

00

00

00

00

00

00

Bl DDER NO 2
1500.

500.

500.

500.

9200.

730.

1860.

5775.

400.

3002.

300.

795.

rOAPW®

000

. 150

650
000
100
000

. 500

82.
195.
. 900
. 650
575.

000

000

000

000

000

000

. 150
6000.

000

000

000

000

000

000

000

000

000

1500.
7834.
9584.
26444.
4038.
10185.
261.
492.
7800.
445,
140.
575.
500.
500.
500.

1260.
6000.

9200.

730.

1860.

5775.

400.

3002.

18300.

3975.

00

00

40
00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3
1500. 000 1500.
2.700 6714.
3. 000 7878.
3. 300 21816.
3.540 3486.
4.350 8860.
3. 000 174.
123. 000 738.
225. 000 9000.
0. 600 297.
0.570 123.
900. 000 900.
900. 000 900.
900. 000 900.
900. 000 900.
1. 000 1096.
5000. 000 5000.
6500. 000 6500.
800. 000 800.
800. 000 800.
5550. 000 5550.
400. 000 400.
3001. 000 3001.
350. 000 21350.
666. 000 3330.

23

LETTI NG DATE: 11/12/02

00

00

00
00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90005B | NLET COVERS, TYPE 2, S
M SC

90005BB FURNI SHI NG TRAFFI C SI G
CONTROLLER, FULLY ACTUATED, 8-
M SC

90005C REMOVE APRON END

M SC

90005CC FURNI SHI NG NEMA- PLUS C
MONI TOR, 12- CHANNEL

M SC

90005D UTILITY LI NE OPENI NG

M SC

90005DD FURNI SHI NG TRAFFI C SI G
12-1 NCH, 3 SECTI ON

M SC

90005E SANI TARY SEWER ACCESS S
4- FOOT

M SC

90005EE FURNI SHI NG TRAFFI C SI G
12-1 NCH, 5 SECTI ON

M SC

90005F TAP SANI TARY SEVEER ACCE
STRUCTURE

M SC

90005FF FURNI SHI NG PEDESTRI AN

12-1 NCH

M SC

90005G PLUG SANI TARY SEVER

M SC

90005H CONCRETE BASES, TYPE LB
M SC

90005HH FURNI SHI NG TRAFFI C SI G
MOUNTI NG HARDWARE

M SC

90005J CONCRETE BASES, TYPE LB
M SC

90005JJ FURNI SHI NG PEDESTRI AN

BUTTONS

M SC

90005K CONCRETE CONTROLLER BAS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

34.

11.

10.

12.

40.

15.

. 000

. 000

. 000

. 000

000

000

000

. 000

. 000

000

. 000

000

000

. 000

. 000

. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
450.
3000.

250.

660.

400.

426.

1300.

570.

500.

228.

150.

480.

45.

630.

66.

615.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

3150.

3000.

750.

660.

13600.

4686.

13000.

1140.

1500.

2736.

900.

19200.

675.

2520.

594.

615.

REPORT OF ALL BI DS RECEI VED

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
340.
3120.

150.

685.

300.

445,

1260.

575.

600.

236.

100.

525.

48.

550.

70.

625.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2380.

3120.

450.

685.

10200.

4895.

12600.

1150.

1800.

2832.

600.

21000.

720.

2200.

630.

625.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3
355. 000 2485.
3000. 000 3000.
200. 000 600.
660. 000 660.
150. 000 5100.
426. 000 4686.
1260. 000 12600.
570. 000 1140.
600. 000 1800.
228. 000 2736.
100. 000 600.
480. 000 19200.
45. 000 675.
630. 000 2520.
66. 000 594.
615. 000 615.

24

LETTI NG DATE: 11/12/02

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90005KK REMOVE AND RESET LB-8
BASE

M SC

90005L CONCRETE CONTROLLER BAS
M SC

90005LL REMOVI NG STEEL POLES
M SC

90005M CONCRETE BASES, TYPE G
M SC

90005MM REMOVI NG ELECTRI CAL HA
M SC

90005N STORM LATERAL FI ELD CON
M SC

90005NN REMOVI NG WOOD POLES

M SC

90005P STEEL POLES, 30-FOOT, 1
M SC

90005PP REMOVI NG SCREW | N BASE
M SC

90005Q STEEL POLES, 30-FQOOT Sl
SI MPLEX, 11- GAUGE

M SC

90005QQ REMOVI NG CONCRETE BASE
M SC

90005R LI GHTI NG FI XTURES, CUTO
WATT, HPS, ARM MOUNTED

M SC

90005RR PERENI ALS

M SC

90005S LI GHTI NG FI XTURES, SPEC
WATT, HPS, KIM

M SC

90005SS RELOCATE FI RE HYDRANT
M SC

90005T LUM NAI RE ARMS, SPECI AL
TYPE, 12-FOOT

M SC

90005TT REMOVE FI RE HYDRANT

M SC

90005U ELECTRI CAL HANDHOLE, TY

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

25.

365.

52.

22.

28.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

. 000

000

. 000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1

795.

480.

165.

420.

90.

400.

150.

693.

75.

726.

132.

210.

30.

570.

800.

240.

300.

585.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

795.

1920.

165.

2520.

270.

2000.

750.

25641.

450.

2178.

132.

5250.

10950.

29640.

6400.

5280.

1500.

16380.

REPORT OF ALL BI DS RECEI VED

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

600.

600.

175.

425.

75.

230.

205.

690.

75.

720.

175.

220.

14.

585.

770.

200.

300.

420.

000

000

000

000

000

000

000

000

000

000

000

000

500

000

000

000

000

000

600.

2400.

175.

2550.

225.

1150.

1025.

25530.

450.

2160.

175.

5500.

5292.

30420.

6160.

4400.

1500.

11760.

00

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00

00

00

PAGE:

Bl DDER NO 3
795. 000 795.
480. 000 1920.
165. 000 165.
420. 000 2520.
90. 000 270.
700. 000 3500.
150. 000 750.
693. 000 25641.
75. 000 450.
726. 000 2178.
132. 000 132.
210. 000 5250.
30. 000 10950.
570. 000 29640.
770. 000 6160.
240. 000 5280.
300. 000 1500.
585. 000 16380.

25

LETTI NG DATE: 11/12/02

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

M SC

90005UU | NSTALL FI RE HYDRANT
M SC

90005V ELECTRI CAL HANDHOLE, TY
M SC

90005V ADJUST WATER VALVE BOX
M SC

90005W FURNI SHI NG TRAFFI C SI GN
CABI NET, P-SIZE

M SC

90005WV LOCATE AND REFERENCE P
CORNER

M SC

90005X STREET LI GHTI NG CABI NET
M SC

90005XX RESET PROPERTY CORNER
M SC

90005Y FURNI SHI NG MAST ARMS, T
S| GNAL TROVBONE, 18- FOOT

M SC

90005YY LANDSCAPE PLANTI NG SUR
AND CARE

M SC

90005Z BRACKET ARM 10- FOOT

M SC

90005ZZ RECONSTRUCT SANI TARY M
M SC

90030A CONCRETE CURB AND GUTTE
SPECI AL

M SC

90030B CONCRETE CURB AND GUTTE
SPECI AL

M SC

90030C SANI TARY SEWER PI PE, PV
M SC

90030D SANI TARY SEWER LATERAL
M SC

90030E SELECT FILL FOR SAN TAR
Pl PE

M SC

90030F POLYSTYRENE | NSULATI ON

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

44.

20.

13472.

15720.

1295.

139.

1434.

35.

. 000

. 000

000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
400.

396.

75.

5430.

25.

3330.

50.

690.

350.

210.

900.

27.

26.

000

000

000

000

000

000

000

000

000

000

000

. 750

. 250

000

000

. 000

. 000

2000.

3564.

3300.

5430.

500.

9990.

300.

3450.

3500.

630.

1800.

104408.

113970.

34965.

3614.

5736.

175.

REPORT OF ALL BI DS RECEI VED

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

500.

280.

55.

5650.

25.

3200.

50.

770.

1000.

205.

855.

42.

46.

000

000

000

000

000

000

000

000

000

000

000

. 920

. 510

300

000

. 000

. 000

2500.

2520.

2420.

5650.

500.

9600.

300.

3850.

10000.

615.

1710.

79754.

102337.

54778.

6394.

1434.

245,

00

00

00

00

00

00

00

00

00

00

00

24

20

50

00

00

00

PAGE:

Bl DDER NO 3
500. 000 2500.
396. 000 3564.
55. 000 2420.
5430. 000 5430.
25. 000 500.
3330. 000 9990.
50. 000 300.
690. 000 3450.
350. 000 3500.
210. 000 630.
855. 000 1710.
5.920 79754.
6. 510 102337.
42. 300 54778.
46. 000 6394.
1. 000 1434.
7.000 245.

26

LETTI NG DATE: 11/12/02

00

00

00

00

00

00

00

00

00

00

00

24

20

50

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90031

90031

90031

M SC

90030G CABLE-IN-DUCT, 1 1/4-1N
M SC

90030H FURNI SHI NG LOOP DETECTO
CABLE

M SC

90030J FURNI SHI NG TRAFFI C SI GN
12 CONDUCTOR, NO. 14

M SC

90030K FURNI SHI NG TRAFFI C SI GN
21 CONDUCTOR, NO 14

M SC

90030L FURNI SH AND I NSTALL 3 N
AND 1 NO. 8 WRE

M SC

90030M FURNI SHI NG COMMUNI CATI O
M SC

90030N I NSTALL 6-1 NCH WATER MA
AND FI TTI NGS

M SC

90030P I NSTALL 12-1 NCH WATER M
AND FI TTI NGS

M SC

90030Q REMOVE EXI STI NG WATER M
M SC

90030R REMOVI NG STORM SEVER, 1
24-1 NCH

M SC

90030S REMOVI NG STORM SEVER, 4
M SC

90031A MODULAR BLOCK GRAVITY W
A

M SC

90031B MODULAR BLOCK GRAVI TY W
B

M SC

90031C MODULAR BLOCK GRAVITY W
C

M SC

90031D MODULAR BLOCK GRAVI TY W
D

S.

S.

S.

S.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

4032.

1962.

922.

647.

3644.

2340.

135.

800.

90.

574.

65.

808.

569.

376.

396.

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

Bl DDER NO 1
3.

0.

30.

25.

19.

12.

20.

19.

19.

19.

19.

450

210

. 510

. 080

. 300

. 170

000

000

000

000

000

350

350

350

350

13910.

412.

470.

698.

12025.

2737.

4050.

20000.

1710.

6888.

1300.

15634.

11010.

7275.

7662.

40

02

22

76

20

80

00

00

00

00

00

80

15

60

60

Bl DDER NO 2
4.

0.

40.

25.

17.

20.

16.

19.

19.

19.

19.

100

800

. 650

. 250

. 750

. 950

000

000

000

000

000

700

700

700

700

16531.

1569.

599.

808.

10021.

2223.

5400.

20000.

1530.

11480.

1040.

15917.

11209.

7407.

7801.

20

60

30

75

00

00

00

00

00

00

00

60

30

20

20

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
3. 450 13910.
0. 210 412.
0.510 470.
1.080 698.
3. 300 12025.
1.170 2737.
40. 000 5400.
25. 000 20000.
17. 000 1530.
10. 000 5740.
16. 000 1040.
19. 350 15634.
19. 350 11010.
19. 350 7275.
19. 350 7662.

40

02

22

76

20

80

00

00

00

00

00

80

15

60

60



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90031 M SC S. F.

90031E MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-95

90031 M SC S. F.

90031F MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-96

90031 M SC S. F.

90031G MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-97

90031 M SC S. F.
90031H FI ELD STONE GRAVI TY WAL
90031 M SC S. F.
90031J ANTI - GRAFFI TI SHI ELD
90033 M SC S.Y.
90033A LOW NMAI NTENANCE SEEDI NG
90365 QWP, BASE COURSES TON
90545 CONCRETE COLLAR EACH
90590 PI PE GRATES EACH
90637 SAFETY FENCE L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

2017.

1086.

752.

362.

3894.

9470.

43780.
7.

2
600

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000
000
000

000
000
000
000
000
. 000
. 000

Bl DDER NO 1
24. 300 49013.
24.300 26389.
24.300 18273.
16. 750 6063.
1. 200 4672.
0. 400 3788.
0. 250 10945.
250. 000 1750.
2000. 000 4000.
2.150 1290.
3196918.

10

80

60

50
80
00
00

00
00

81

Bl DDER NO 2
22.900 46189.
22.900 24869.
22.900 17220.
28.500 10317.

3. 100 12071.

0. 480 4545,

0. 250 10945.
270. 000 1890.
1890. 000 3780.
2.500 1500.
3210179.

30

40

80

00
40
60
00

00
00

16

PAGE: 28

LETTI NG DATE: 11/12/02

Bl DDER NO 3
24. 300 49013.
24. 300 26389.
24.300 18273.
16. 750 6063.
1. 000 3894.
0. 400 3788.
0. 250 10945.
650. 000 4550.
1200. 000 2400.
1.850 1110.
3252945.

10

80

60

50
00
00
00

00
00

40



DATE 11/12/02
CERTI FI ED BY

TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PROPOSAL: 20021112008

Bl DDER NO 5

UNI'T
Bl D PRI CE

100.

or XN

. 000
. 950
. 000
. 000
. 000

334917.
2612.
7346.

110200.

427032.

11760.
24150.
15802.
800.
1100.
1700.

186747.
1920.

25000.
152592.

PAGE:

29

LETTI NG DATE: 11/12/02

BI DDER NO 1: SPEEDWAY SAND & GRAVEL, | NC.

BI DDER NO 2: HAMVERSLEY STONE COMPANY, | NC.

BI DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANY

BI DDER NO 4: PARI SI CONSTRUCTI ON CO., | NC

BIDDER NO 5: MJSSON BROS., | NC

BI DDER NO 6: JAMES PETERSON SONS, | NC.

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
20102 CLEARI NG I.D. 100. 000 15. 000 1500. 00
20105 GRUBBI NG I.D 100. 000 15. 000 1500. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 11. 000 400. 000 4400. 00
20405 REMOVI NG CURB AND GUTTER L. F. 5284. 000 0.500 2642. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 738. 000 4. 000 2952. 00
20411 REMOVI NG GUARDRAI L L. F. 140. 000 2. 000 280. 00
20412 REMOVI NG FENCE L. F. 160. 000 2. 000 320. 00
20414 REMOVI NG MANHOLES EACH 3. 000 500. 000 1500. 00
20416 REMOVI NG | NLETS EACH 9. 000 400. 000 3600. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.. 6218. 000 1. 040 6466. 72
20501 COVWON EXCAVATI ON CY. 34557. 000 4.530 156543. 21
20502 ROCK EXCAVATI ON CY. 3784. 000 15. 000 56760. 00
21202 GRANULAR SUBBASE COURSE TON 7656. 000 4.500 34452. 00
21302 FI NI SHI NG ROADWAY, PROQIECT LS 1. 000 5000. 000 5000. 00

5992-04- 14

30404 CRUSHED AGGREGATE BASE COURSE TON 43780. 000 7.750 339295. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2612. 000 1. 000 2612. 00
40301 QWP, ASPHALTI C M XTURE TON 18367. 000 0. 400 7346. 80
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1102. 000 100. 000 110200. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 18367. 000 23.250 427032.75
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 11760. 000 1. 000 11760. 00
41106 ASPHALTI C SURFACE, TEMPORARY  TON 690. 000 35. 000 24150. 00
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 471. 000 33. 000 15543. 00
52263 RCCP, APRON ENDWALLS, 21-INCH EACH 1. 000 1000. 000 1000. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 1. 000 1300. 000 1300. 00
52270 RCCP, APRON ENDWALLS, 54-1NCH EACH 1.000 2200. 000 2200. 00
60205 CONCRETE S| DEWALK, 5-1NCH S. F 95768. 000 1.750 167594. 00
60604 MEDI UM RANDOM RI PRAP CY. 40. 000 60. 000 2400. 00
60721 ROCK EXCAVATI ON FOR STORM SEVE C. Y. 500. 000 60. 000 30000. 00
60825 REINF CONC PIPE, CLASS IIll, SS L.F. 4488. 000 28. 000 125664. 00
60826 REINF CONC PIPE, CLASS IIIl, SS L.F. 1222. 000 30. 000 36660. 00

. 500

44603.

Bl DDER NO 6
UNIT

BI D PRI CE AMOUNT
17. 000 1700. 00
17. 000 1700. 00
225. 000 2475. 00
2. 000 10568. 00
5. 000 3690. 00
2. 000 280. 00
1. 500 240. 00
250. 000 750. 00
250. 000 2250. 00
1. 040 6466. 72
4.800 165873. 60
15. 670 59295. 28
4.450 34069. 20
3500. 000 3500. 00
7.650  334917.00
1. 000 2612. 00
0. 400 7346. 80
100. 000 110200. 00
23.250  427032.75
1. 000 11760. 00
35. 000 24150. 00
25.740 12123. 54
411. 000 411. 00
841. 000 841. 00
2066. 000 2066. 00
1.770 169509. 36
37.500 1500. 00
48. 000 24000. 00
31. 210 140070. 48
34. 280 41890. 16



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

60827
60828
60829
60830
60833
60834
60836
60837
61110
61112
61122
61151
61156
61182
61183
61910
62003
62203
62401
62505
62702
62815
62816
62817
62819
62821
62824
62825
62832
62833
62870
62871
62872
62905
63003
63010
63103
63110
63201

63202

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS 111, SS
REI NF CONC PI PE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
MANHCLES, TYPE 1

MANHCLES, TYPE 3

I NLETS, TYPE 3

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE H S

ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30
WATERI NG SODDED AREAS
LAVWN SOD

TREES,

DECI DUOUS, 1 1/2-1NCH CAL.
TREES,

DECI DUOUS, 2 1/2-1NCH CAL.

gorrrOrorr
mmmmmmmm

22

Loeonporrrone
QAXXX<XQQMMT <<

QF

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

180.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
47920.
13060.
2000.
2000.
2000.

. 000
. 000
830.
830.
3850.
3850.
. 000
. 000
80.
. 000
390.
260.
38.
24930.
255.

000
000
000
000
000

000
000
000
000

000

000
000
000
000
000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
31.
37.
40.
52.
56.
80.

110.
130.
900.
1600.
800.
275.
350.
225.
225.
10000.
5.

40.
20.

. 000
. 100
. 500
. 500
. 100
. 000
. 000
. 500
. 600
. 850
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
220.

365.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
250
000
000

000

000

62899.
42180.
44960.
8112.
95872.
9840.
15620.
7670.
26100.
22400.
57600.
8250.
8050.
3150.
1125.
10000.
2835.
600.
1600.
47920.
1306.
1000.
1000.
200.
500.
125.
415.
498.
3272.
2310.
120.
35.
2000.
360.
390.
2600.
1900.
62325.
56100.

65700.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
40.
41.
45.
55.
71.
82.

106.

136.

700.

1750.

480.

270.

345.

175.

150.

15000.
5.

40.
25.

. 850
. 090
. 550
. 000
. 010
. 000
. 000
. 550
. 650
. 900
. 650
. 000
. 000
. 000
. 000
. 000
. 600
. 000
. 650
195.

430.

200
500
000
000
200
000
000
000
000
000
000
000
000
000
000
000
250
000
000

000

000

81565.
47310.
50580.
8580.
121894.
10086.
15052.
8024.
20300.
24500.
34560.
8100.
7935.
2450.
750.
15000.
2835.
600.
2000.
40732.
1175.
1100.
2000.
20.
100.
150.
456.
539.
3465.
2502.
180.
40.
3200.
225.
780.
936.
912.
66064.
49725.

77400.

PAGE:

Bl DDER NO 6
41. 630 84467.
47. 400 54036.
41. 940 47140.
72.190 11261.
75. 060 128502.
89. 820 11047.
111. 490 15831.
157. 250 9277.
1004. 000 29116.
2511. 000 35154.
637. 000 45864.
243. 000 7290.
350. 000 8050.
300. 000 4200.
300. 000 1500.
88330. 000 88330.
4.960 2678.
100. 000 1500.
16. 000 1280.
1.160 55587.
0. 100 1306.
0. 900 1800.
0. 900 1800.
0.010 20.
75. 000 75.
100. 000 100.
0.630 522.
0.630 522.
0. 850 3272.
0. 550 2117.
85. 000 255.
40. 000 40.
40. 000 3200.
24. 000 216.
2. 250 877.
3. 250 845.
17.500 665.
2. 400 59832.
245. 000 62475.
470. 000 84600.

30

LETTI NG DATE: 11/12/02



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 31
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPOSAL: 20021112008

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
63203 TREES, EACH 6. 000 255. 000 1530. 00 240. 000 1440. 00 250. 000 1500.
EVERGREEN, 6' HEI GHT
63261 SHRUBS, EACH 184. 000 56. 000 10304. 00 54. 000 9936. 00 40. 000 7360.
EVERGREEN, 18" SPREAD
63263 SHRUBS, EACH 497. 000 70. 000 34790. 00 54. 000 26838. 00 30. 000 14910.
DECI DUQUS, 18", 2', AND 3' HEI
64202 FIELD OFFICE, TYPE B LS 1. 000 8000. 000 8000. 00 5000. 000 5000. 00 6000. 000 6000.
64302 TRAFFI C CONTROL, PRQJIECT LS 1. 000 400. 000 400. 00 400. 000 400. 00 1454. 000 1454.
5992-04- 14
64313 TRAFFI C CONTROL, DRUMS DAYS 6900. 000 0. 500 3450. 00 0.500 3450. 00 0. 240 1656.
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1780. 000 1. 250 2225.00 1. 250 2225.00 0. 660 1174.
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 270. 000 0. 250 67.50 0. 250 67.50 0. 220 59.
64326 TRAFFI C CONTROL, SIGNS DAYS 3865. 000 0. 750 2898. 75 0. 750 2898. 75 1.030 3980.
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 158. 000 23. 000 3634. 00 23. 000 3634. 00 20. 000 3160.
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 158. 000 2.000 316. 00 2.000 316. 00 8. 000 1264.
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 8306. 000 1. 000 8306. 00 1.700 14120. 20 1.080 8970.
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 220. 000 5. 000 1100. 00 3. 000 660. 00 2.000 440.
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 21640. 000 0. 250 5410. 00 0. 220 4760. 80 0. 220 4760.
64618 PVMI MRKNG CHANNELI ZING 8-IN L. F. 2530. 000 0. 400 1012. 00 0. 400 1012. 00 0. 400 1012.
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 2265. 000 0.500 1132.50 0.500 1132.50 0.500 1132.
64714 PVMI MRKNG STOP LINE, 24-1NCH L.F. 394. 000 3. 200 1260. 80 3. 200 1260. 80 3. 200 1260.
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 2237. 000 2. 600 5816. 20 2. 600 5816. 20 2. 600 5816.
64730 PAVEMENT NMARKI NG, ARROWS, TYPE EACH 1. 000 100. 000 100. 00 100. 000 100. 00 100. 000 100.
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 3. 000 100. 000 300. 00 100. 000 300. 00 100. 000 300.
64746 PVMI MRKNG, ARROWS, BI KE LANE, EACH 14. 000 40. 000 560. 00 40. 000 560. 00 40. 000 560.
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 4.000 100. 000 400. 00 100. 000 400. 00 100. 000 400.
64762 PVMI MRKNG, WORDS, BI KE LANE, EACH 28. 000 40. 000 1120. 00 40. 000 1120. 00 40. 000 1120.
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 1120. 000 3. 000 3360. 00 2.700 3024. 00 2.700 3024.
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 16. 000 40. 000 640. 00 40. 000 640. 00 40. 000 640.
64903 TEMP PVMI MRKG, 4-1NCH, REFLEC L.F. 6685. 000 0. 900 6016. 50 0. 900 6016. 50 0. 850 5682.
65040 CONSTRUCTI ON STAKI NG STORM SE EACH 115. 000 70. 000 8050. 00 65. 000 7475. 00 65. 000 7475.
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 10446. 000 1.150 12012. 90 0. 650 6789. 90 0. 650 6789.
65050 CONSTRUCTI ON STAKI NG CABC L. F. 10446. 000 0. 400 4178. 40 0. 600 6267. 60 0. 600 6267.
65055 CONSTRUCTI ON STAKI NG, CURB, GU L.F. 28949. 000 0. 700 20264. 30 0.670 19395. 83 0.670 19395.
65085 CONSTRUCTI ON STAKI NG ELECTRIC LS 1. 000 1250. 000 1250. 00 1500. 000 1500. 00 1500. 000 1500.
5992-04- 14
65217 NONMETALLI C CONDUI T, SCHEDULE L. F. 2487. 000 3. 150 7834. 05 2.700 6714. 90 2.700 6714.
65219 NONVETALLIC CONDUI T, SCHEDULE L. F. 2626. 000 3. 650 9584. 90 3. 000 7878. 00 3. 000 7878.
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 6611. 000 4. 000 26444. 00 3. 300 21816. 30 3. 300 21816.
65229 NONVETALLIC CONDUI T, SCHEDULE L. F. 985. 000 4.100 4038. 50 3. 540 3486. 90 3. 540 3486.
65231 NONMETALLI C CONDUI T, SCHEDULE L. F. 2037. 000 5. 000 10185. 00 4. 350 8860. 95 4. 350 8860.

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

65250
65425
65430
65580
65585
65615
65630
65631
65632

66501
90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

LOOP DETECTOR CONDUI T L. F.
PEDESTAL BASES
TRNSFRVR BASE STD, 11 1/2-1N B EACH
LOOP DETECTOR LEAD I N CABLE L. F.
LOOP DETECTOR W RE L. F.
ELEC SERVI CE, METER BREAKER PE LS
STA 91+96

ELECTRI CAL SERVI CE, UNMETERED, LS
STA 91+82

ELECTRI CAL SERVI CE, UNMETERED, LS
STA 113+48

ELECTRI CAL SERVI CE, UNMETERED, LS
STA 156+30

SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A SPECI AL MANHOLE NO. 1

M SC LS
90004B SPECI AL MANHOLE NO. 2

M SC LS

90004C REMOVI NG CONCRETE W ER
STATI ON 113+25

M SC LS
90004D REMOVI NG CONCRETE W ER
STATI ON 119+00

M SC LS
90004E FURNI SHI NG TRAFFI C SI GN
CONTROLLER, MASTER, CLGSED LOO

M SC LS
90004F CONSTRUCTI ON STAKI NG, W

M SC LS
90004G WATER MAI N LI VE TAP

M SC EACH
90005A I NLET COVERS, TYPE 1, S

M SC EACH
90005AA STEEL POLES, 20- FOCT,

M SC EACH
90005B I NLET COVERS, TYPE 2, S

M SC EACH
90005BB FURNI SHI NG TRAFFI C SI G
CONTROLLER, FULLY ACTUATED, 8-

M SC EACH

90005C REMOVE APRON END

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4

58. 000 4. 500 261. 00
6. 000 82. 000 492. 00
40. 000 195. 000 7800. 00
495. 000 0. 900 445. 50
216. 000 0. 650 140. 40
1. 000 575. 000 575. 00
1. 000 500. 000 500. 00
1. 000 500. 000 500. 00
1. 000 500. 000 500. 00
1096. 000 1. 000 1096. 00
1. 000 4500. 000 4500. 00
1. 000 7500. 000 7500. 00
1. 000 3000. 000 3000. 00
1. 000 3000. 000 3000. 00
1. 000 5775. 000 5775. 00
1. 000 500. 000 500. 00
1. 000 1000. 000 1000. 00
61. 000 350. 000 21350. 00
5. 000 795. 000 3975. 00
7.000 400. 000 2800. 00
1. 000 6130. 000 6130. 00
3. 000 500. 000 1500. 00

PAGE: 32

LETTI NG DATE: 11/12/02

Bl DDER NO 5 Bl DDER NO 6
3. 000 174.00 3. 000 174.
123. 000 738. 00 123. 000 738
225. 000 9000. 00 225. 000 9000
0. 600 297.00 0. 600 297.
0.570 123.12 0.570 123.
900. 000 900. 00 900. 000 900
900. 000 900. 00 900. 000 900
900. 000 900. 00 900. 000 900
900. 000 900. 00 900. 000 900
1. 020 1117.92 1. 250 1370
9500. 000 9500. 00 6800. 000 6800
11000. 000 11000. 00 12000. 000 12000
500. 000 500. 00 10000. 000 10000
1700. 000 1700. 00 2000. 000 2000
5550. 000 5550. 00 5550. 000 5550
400. 000 400. 00 400. 000 400
3500. 000 3500. 00 3001. 000 3001.
340. 000 20740. 00 312. 000 19032
660. 000 3300. 00 666. 000 3330
375. 000 2625. 00 350. 000 2450
3000. 000 3000. 00 3000. 000 3000
200. 000 600. 00 100. 000 300

00

00

00
00

00

00

00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90005CC FURNI SHI NG NEMA- PLUS C
MONI TOR, 12- CHANNEL

M SC

90005D UTILITY LI NE OPENI NG

M SC

90005DD FURNI SHI NG TRAFFI C SI G
12-1 NCH, 3 SECTI ON

M SC

90005E SANI TARY SEWER ACCESS S
4- FOOT

M SC

90005EE FURNI SHI NG TRAFFI C SI G
12-1 NCH, 5 SECTI ON

M SC

90005F TAP SANI TARY SEVER ACCE
STRUCTURE

M SC

90005FF FURNI SHI NG PEDESTRI AN
12-1 NCH

M SC

90005G PLUG SANI TARY SEVER

M SC

90005H CONCRETE BASES, TYPE LB
M SC

90005HH FURNI SHI NG TRAFFI C SI G
MOUNTI NG HARDWARE

M SC

90005J CONCRETE BASES, TYPE LB
M SC

90005JJ FURNI SHI NG PEDESTRI AN
BUTTONS

M SC

90005K CONCRETE CONTROLLER BAS
M SC

90005KK REMOVE AND RESET LB-8
BASE

M SC

90005L CONCRETE CONTROLLER BAS
M SC

90005LL REMOVI NG STEEL PCOLES

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

34.

11.

10.

12.

40.

15.

. 000

000

000

000

. 000

. 000

000

. 000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
685.

300.

445,

1400.

575.

500.

236.

500.

525.

48.

550.

70.

625.

600.

600.

175.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

685.

10200.

4895.

14000.

1150.

1500.

2832.

3000.

21000.

720.

2200.

630.

625.

600.

2400.

175.

REPORT OF ALL BI DS RECEI VED

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 5
660.

200.

426.

1700.

570.

1000.

228.

250.

480.

45.

630.

66.

615.

795.

480.

165.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

660.

6800.

4686.

17000.

1140.

3000.

2736.

1500.

19200.

675.

2520.

594.

615.

795.

1920.

165.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 6
660. 000 660.
300. 000 10200.
426. 000 4686.
1260. 000 12600.
570. 000 1140.
600. 000 1800.
228. 000 2736.
100. 000 600.
480. 000 19200.
45. 000 675.
630. 000 2520.
66. 000 594.
615. 000 615.
795. 000 795.
480. 000 1920.
165. 000 165.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90005M CONCRETE BASES, TYPE G
M SC

90005MM REMOVI NG ELECTRI CAL HA
M SC

90005N STORM LATERAL FI ELD CON
M SC

90005NN REMOVI NG WOOD POLES

M SC

90005P STEEL POLES, 30-FOOT, 1
M SC

90005PP REMOVI NG SCREW | N BASE
M SC

90005Q STEEL POLES, 30-FQOOT Sl
SI MPLEX, 11- GAUGE

M SC

90005QQ REMOVI NG CONCRETE BASE
M SC

90005R LI GHTI NG FI XTURES, CUTO
WATT, HPS, ARM MOUNTED

M SC

90005RR PERENI ALS

M SC

90005S LI GHTI NG FI XTURES, SPEC
WATT, HPS, KIM

M SC

90005SS RELOCATE FI RE HYDRANT
M SC

90005T LUM NAI RE ARMS5, SPECI AL
TYPE, 12-FOOT

M SC

90005TT REMOVE FI RE HYDRANT

M SC

90005U ELECTRI CAL HANDHOLE, TY
M SC

90005UU | NSTALL FI RE HYDRANT
M SC

90005V ELECTRI CAL HANDHOLE, TY
M SC

90005VV ADJUST WATER VALVE BOX
M SC

90005W FURNI SHI NG TRAFFI C SI GN

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
6. 000 425. 000 2550. 00
3. 000 75. 000 225.00
5. 000 500. 000 2500. 00
5. 000 205. 000 1025. 00
37. 000 690. 000 25530. 00
6. 000 75. 000 450. 00
3. 000 720. 000 2160. 00
1. 000 175. 000 175. 00
25. 000 220. 000 5500. 00
365. 000 30. 000 10950. 00
52. 000 585. 000 30420. 00
8. 000 1000. 000 8000. 00
22. 000 200. 000 4400. 00
5. 000 500. 000 2500. 00
28. 000 420. 000 11760. 00
5. 000 1000. 000 5000. 00
9. 000 280. 000 2520. 00
44,000 125. 000 5500. 00
1. 000 5650. 000 5650. 00

PAGE: 34

LETTI NG DATE: 11/12/02

Bl DDER NO 5 Bl DDER NO 6
420. 000 2520. 00 420. 000 2520.
90. 000 270. 00 90. 000 270.
700. 000 3500. 00 300. 000 1500.
150. 000 750. 00 150. 000 750.
693. 000 25641. 00 693. 000 25641.
75. 000 450. 00 75. 000 450.
726. 000 2178. 00 726. 000 2178.
132. 000 132.00 132. 000 132.
210. 000 5250. 00 210. 000 5250.
14.500 5292. 50 80. 000 29200.
570. 000 29640. 00 570. 000 29640.
1800. 000 14400. 00 770. 000 6160.
240. 000 5280. 00 240. 000 5280.
750. 000 3750. 00 300. 000 1500.
585. 000 16380. 00 585. 000 16380.
1600. 000 8000. 00 500. 000 2500.
396. 000 3564. 00 396. 000 3564.
150. 000 6600. 00 55. 000 2420.
5430. 000 5430. 00 5430. 000 5430.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

CABI NET, P-SIZE

M SC

90005WV LOCATE AND REFERENCE P
CORNER

M SC

90005X STREET LI GHTI NG CABI NET
M SC

90005XX RESET PROPERTY CORNER
M SC

90005Y FURNI SHI NG MAST ARMS, T
S| GNAL TROVMBONE, 18- FOOT

M SC

90005YY LANDSCAPE PLANTI NG SUR
AND CARE

M SC

90005Z BRACKET ARM 10- FOOT

M SC

90005ZZ RECONSTRUCT SANI TARY M
M SC

90030A CONCRETE CURB AND GUTTE
SPECI AL

M SC

90030B CONCRETE CURB AND GUTTE
SPECI AL

M SC

90030C SANI TARY SEWER PI PE, PV
M SC

90030D SANI TARY SEWER LATERAL
M SC

90030E SELECT FILL FOR SAN TAR
Pl PE

M SC

90030F POLYSTYRENE | NSULATI ON
M SC

90030G CABLE-IN-DUCT, 1 1/4-1N
M SC

90030H FURNI SHI NG LOOP DETECTO
CABLE

M SC

90030J FURNI SHI NG TRAFFI C SI GN
12 CONDUCTOR, NO. 14

M SC

90030K FURNI SHI NG TRAFFI C SI GN

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

20.

13472.

15720.

1295.

139.

1434.

35.

4032.

1962.

922.

647.

000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

DI VI SI ON OF HI GHVWAYS

50.

3200.

100.

770.

350.

205.

1000.

25.

45.

20.

000

000

000

000

000

000

000

. 550

. 050

000

000

. 000

000

. 100

. 800

. 650

. 250

1000.

9600.

600.

3850.

3500.

615.

2000.

101713.

110826.

32375.

6255.

8604.

700.

16531.

1569.

599.

808.

REPORT OF ALL BI DS RECEI VED

00

00

00

00

00

00

00

60

00

00

00

00

00

20

60

30

75

25.

3330.

50.

690.

1000.

210.

1000.

38.

37.

15.

15.

000

000

000

000

000

000

000

. 550

. 100

500

000

400

000

. 450

. 210

. 510

. 080

500.

9990.

300.

3450.

10000.

630.

2000.

101713.

111612.

49857.

5143.

22083.

525.

13910.

412.

470.

698.

00

00

00

00

00

00

00

60

00

50

00

60

00

40

02

22

76

PAGE:
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LETTI NG DATE: 11/12/02

25.

3330.

50.

690.

500.

210.

855.

42.

46.

000

000

000

000

000

000

000

. 920

. 510

300

000

. 000

. 000

. 450

. 210

. 510

. 080

500.

9990.

300.

3450.

5000.

630.

1710.

79754.

102337.

54778.

6394.

1434.

245.

13910.

412.

470.

698.

00

00

00

00

00

00

00

24

20

50

00

00

00

40

02

22

76



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 36
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPOSAL: 20021112008

90030 M SC L. F. 3644. 000 2.750 10021. 00 3. 300 12025. 20 3. 300 12025.
90030L FURNI SH AND | NSTALL 3 N
AND 1 NO. 8 WRE

90030 M SC L. F. 2340. 000 0. 950 2223.00 1.170 2737. 80 1.170 2737.
90030M FURNI SHI NG COVMUNI CATI O

90030 M SC L. F. 135. 000 30. 000 4050. 00 65. 000 8775.00 40. 000 5400.
90030N I NSTALL 6-1NCH WATER NMA
AND FI TTI NGS

90030 M SC L. F. 800. 000 24. 000 19200. 00 45. 700 36560. 00 25. 000 20000.
90030P I NSTALL 12-1 NCH WATER M
AND FI TTI NGS

90030 M SC L. F. 90. 000 11. 000 990. 00 25. 000 2250. 00 17. 000 1530.
90030Q REMOVE EXI STI NG WATER M

90030 M SC L. F. 574. 000 10. 500 6027. 00 12. 000 6888. 00 22.000 12628.
90030R REMOVI NG STORM SEVEER, 1
24-1 NCH

90030 M SC L. F. 65. 000 20. 000 1300. 00 35. 000 2275.00 22.000 1430.
90030S REMOVI NG STORM SEVER, 4

90031 M SC S. F. 808. 000 20. 000 16160. 00 19. 700 15917. 60 21. 500 17372.
90031A MODULAR BLOCK GRAVITY W
A

90031 M SC S. F. 569. 000 20. 000 11380. 00 19. 700 11209. 30 21.500 12233.
90031B MODULAR BLOCK GRAVITY W
B

90031 M SC S. F. 376. 000 20. 000 7520. 00 19. 700 7407. 20 21. 500 8084.
90031C MODULAR BLOCK GRAVITY W
C

90031 M SC S. F. 396. 000 20. 000 7920. 00 19. 700 7801. 20 21.500 8514.
90031D MODULAR BLOCK GRAVITY W
D

90031 M SC S. F. 2017. 000 24. 300 49013. 10 22.900 46189. 30 24.750 49920.
90031E MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-95

90031 M SC S. F. 1086. 000 24.300 26389. 80 22.900 24869. 40 24.750 26878.
90031F MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-96

90031 M SC S. F. 752. 000 24. 300 18273. 60 22.900 17220. 80 24.750 18612.
90031G MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-97

90031 M SC S. F. 362. 000 17. 000 6154. 00 28. 500 10317. 00 26. 500 9593.

21 CONDUCTOR, NO. 14

90031H FI ELD STONE GRAVI TY WAL

20

80

00

00

00

00

00

00

50

00

00

75

50

00

00



DATE 11/12/02

CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

90031

90033

90365
90545
90590
90637

M SC S. F. 3894
90031J ANTI - GRAFFI TI SHI ELD

M SC S Y. 9470
90033A LOW NMAI NTENANCE SEEDI NG

QWP, BASE COURSES TON 43780
CONCRETE CCOLLAR EACH 7.
Pl PE CRATES EACH 2
SAFETY FENCE L. F. 600

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

. 000
. 000
. 000
000
. 000
. 000

Bl DDER NO 4
1. 200 4672.
0. 500 4735.
0. 300 13134.
500. 000 3500.
1800. 000 3600.
3. 000 1800.
3255581.

80

00

00
00

00

93

Bl DDER NO 5
3. 100 12071.
0. 480 4545,
0. 250 10945.
300. 000 2100.
750. 000 1500.
2.500 1500.
3389667.

40

60

00
00

00

09

PAGE: 37

LETTI NG DATE: 11/12/02

Bl DDER NO 6
1.390 5412.
0. 300 2841.
0. 250 10945.
300. 000 2100.
1000. 000 2000.
2.150 1290.
3436266.

66

00

00
00

00

60



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112009

STATE PRQJECT(S): 2025- 06- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 40/ M LWAUKEE COUNTY
CAPI TOL DRI VE BRI DGES OVER MENOVONEE Rl VER &

STH 190
M LWAUKEE COUNTY

PAGE:

38

LETTI NG DATE: 11/12/02

BIDDER NO 1: ZENTH TECH., INC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNIT
20371 REMOVI NG OLD STRUCTURE, STATIO LS
131+00
20372 REMOVI NG OLD STRUCTURE, STATIO LS
130+16
20373 REMOVI NG OLD STRUCTURE, STATIO LS
135+24
20374 REMOVI NG OLD STRUCTURE, STATIO LS
135+14
20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20411 REMOVI NG GUARDRAI L L. F.
20416 REMOVI NG | NLETS EACH
20421 REMOVI NG ASPHALTI C SURFACE, M TON
20423 REMOVI NG CONCRETE SLOPE PAVI NG S. Y
20501 COWON EXCAVATI ON CY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 199
20801 BORROW EXCAVATI ON CY.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30425 BREAKER RUN STONE CY
30709 CONCRETE BASE COURSE, 9-INCH S.Y
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL

41621

CONCRETE PAVEMENT APPROACH SLA S. Y

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1. 000 48000. 000

1. 000 4000. 000

1. 000 1700. 000

1. 000 3500. 000
1040. 000 6. 250
838. 000 3. 500
198. 000 5. 000
1298. 000 1. 140
1. 000 500. 000
793. 000 11. 000
270. 000 17. 000
573. 000 10. 000
1. 000 32500. 000
447. 000 15. 000
1. 000 1500. 000
432. 000 13. 500
12. 000 32. 000
784. 000 24. 850
257. 000 1. 500
1145. 000 0. 650
69. 000 185. 000
1145. 000 23. 100
740. 000 1. 000
182. 000 105. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
48000. 00 70000. 000 70000. 00
4000. 00 14000. 000 14000. 00
1700. 00 8000. 000 8000. 00
3500. 00 8000. 000 8000. 00
6500. 00 6. 250 6500. 00
2933. 00 3.500 2933. 00
990. 00 5. 000 990. 00
1479.72 1. 140 1479.72
500. 00 500. 000 500. 00
8723. 00 11. 000 8723. 00
4590. 00 15. 000 4050. 00
5730. 00 10. 000 5730. 00
32500. 00 3000. 000 3000. 00
6705. 00 15. 000 6705. 00
1500. 00 1500. 000 1500. 00
5832. 00 13. 500 5832. 00
384.00 32. 000 384. 00
19482. 40 26. 000 20384. 00
385. 50 1. 500 385. 50
744. 25 0. 650 744. 25
12765. 00 185. 000 12765. 00
26449. 50 23. 100 26449. 50
740. 00 1. 000 740. 00
19110. 00 100. 000 18200. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00



DATE 11/12/02
CERTI FI ED BY

TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112009

41654
50201
50232

DOVEL BARS

CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE

B- 40- 335

EXPANS|I ON DEVI CE, STRUCTURE

B- 40- 336

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 45
Hl GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 40- 199

PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

JO NT REPAIR

CURB REPAI R

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
STL PILING DELIV & DRI VEN, HP
TEMPORARY STEEL SHEET PI LI NG
RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 36-1 NCH
CONCRETE SI DEWALK, 5-1NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CONCRETE

Rl PRAP

HEAVY Rl PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS V, SS
RECONSTRUCTI NG | NLETS

I NLETS, TYPE 2

I NLET COVERS, TYPE VWM

ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP

50233

50265
50305
50504
50511
50626
50640

50903
50904
50905
50910
50912
50915
50920
50925
51121
51210
52260
52267
60205
60305
60308
60404
60601
60602
60833
60870
61129
61147
61171
61183
61201
61211
61406
61407

EACH
CY
LS

LS

S.Y
L. F.
LB.
LB.
EACH
EACH

Nrounnrunnnon

QF

rrooorCo
eRululeleleleluu it ubululeRelubub TSI

QT RERE

-
T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

48.
353.
1.

1.

2052.
508.
9620.
47170.
14.

6

61.
30.
1218.
32.
25.
90.
12.
60.
418.
2420.
1.
1.
1465.
820.
1600.
270.
140.
654.
22.
43.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000

000

000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1

7
305.
9500

5200

2
84.

0

0
32.
600.

50
53
7
435
22.
52.
400.
360.
20.
12.
300.
600.
3
7.
2
32.
34.
54.
80.
55.
700.
1200.
450.
250.
. 000
12.
276.
30.

000
000
000

000

000
000
560
560
000
000

000
000
750
000
000
000
000
000
000
000
000
000
250
500
000
000
700
000
000
000
000
000
000
000

000
860
000

336.
107665.
9500.

5200.

4104.
42672.
5387.
26415.
448.
3600.

3050.
1590.
9439.
13920.
550.
4680.
4800.
21600.
8360.
29040.
300.
600.
4761.
6150.
3200.
8640.
4858.
35316.
1760.
2365.
700.
1200.
450.
500.
1148.
720.
1938.
7920.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2

11. 000
300. 000
6200. 000

3800. 000

2.000
84. 000
0. 480
0. 550
40. 000
315. 000

50. 000
50. 000
12. 000
250. 000
35. 000
35. 000
250. 000
400. 000
14. 000
20. 000
300. 000
600. 000
2. 950
10. 000
3. 000
30. 000
34.700
35. 000
80. 000
55. 000
700. 000
1200. 000
450. 000
250. 000
7.000
12. 000
276. 860
30. 000

528
105900.
6200

3800

4104.
42672

4617.
25943
560

1890.

3050
1500.
14616.
8000
875
3150
3000
24000
5852.
48400
300.
600.
4321.
8200
4800
8100
4858
22890
1760.
2365
700.
1200.
450
500.
1148.
720
1938.
7920

PAGE: 39

Bl DDER NO 3
. 000
. 000
. 000

[oNeNe]

o

000

000
000
000
000
000
000

cocoo0o0o

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
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LETTI NG DATE: 11/12/02
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112009

61408
61425
61426
61435
61910
62401
62501
62811
62812
62815
62816
62817
62819
62821
62830
62831
62870
62873
62875
62876
63103
63110
63411
63412
63413
63702
63827
64220
64310
64311
64313
64318
64321
64323
64326
64327
64343
64503
64505
64506
64602

STEEL PLATE BEAM GUARD, CLASS L.F.
PORTABLE CRASH CUSHI ONS, DELIV EACH
PORTABLE CRASH CUSHI ONS, | NSTA EACH
STL PLT BM CGRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS

WATER MGAL
TOPSO L S.Y
EROCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y.
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTION, TYPE D EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.

TEMPORARY DI TCH CHECKS, | NSTAL L.F.
WATERI NG SODDED AREAS MGAL
LAVWN SOD S.Y
WOOD POSTS, 4X6-1NCH X 14-FT. EACH

WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
FI ELD OFFI CE, TYPE C LS

TRAFFI C CONTROL, ARROW BOARDS DAYS

TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
TRAFFI C CONTROL, DETOUR, SIGNS DAYS

GEOTEXTI LE FABRI C, TYPE DF S.Y.
GEOTEXTI LE FABRI C, TYPE R S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y.
PAVEMENT MARKI NG 4-1NCH, EPOX L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
. 000
. 000
. 000
. 850
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 000
. 000
278.
119.
13088.
1984.
3968.
13088.
4061.
28.
6431.
136.
400.
708.
5000.

000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
10
100.
2400.
1850.
68000
40

. 000
. 000
. 000
. 000
. 000
. 000
253
253
. 670
. 560
100.
250
. 000
. 000
. 450
. 000
. 000
. 000
. 000
. 970
. 000
. 000
. 000
. 000
. 250

PR R ooh

=
cCwNOOoOmMOOOOO

000
000
000
000
000
000

550
580

000
000

500

. 100

100
450
000
250
000
000
000

. 420

8180.
100.
4800.
9250.
68000.
34.
4884.
400.
400.
470.
470.
160.
253.
507.
499.
417.
100.
1000.
420.
420.
622.
3663.
275.
295.
255.
2137.
150.
2250.
5560.
5950.
3272.
992.
396.
1308.
1827.
504.
1607.
816.
800.
2124.
2100.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2

10

100
2400
1850
102250
40

e aR RS

253
253

75
150

=
oprMNOO®OOOOO

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
550
580
. 670
. 560
000
000
. 000
. 000
. 450
. 000
. 000
. 000
. 000
. 970
. 000
. 000
. 000
. 000
. 250
500
. 100
100
450
000
250
000
000
000
. 420

8180
100.
4800
9250
102250.
34.
4884.
400.
400.
470
470
160
253
507.
499
417.
75.
600.
420.
420.
622.
3663
275.
295.
255.
2137.
150.
2000
5560
5950
3272.
992.
396.
1308.
1827
504.
1607
816.
800.
2832.
2100
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000
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000
000
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000
000
000
000
000
000
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Bl DDER NO 3
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112009

64618
64774
64778
64904
64908
65065

65221
65306
65404
65557
65570
66501

66502
90004

90004

90004

90005

90005

90005

90030

90030

90030

90030

PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, DI AGONAL, 24-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
CONSTRUCTI ON STAKI NG, STRUCT L
B- 40- 199

NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 7

ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NGO
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TEMPORARY TRAFFI C SI GNA
SB USH 45 RAMPS AND HAMPTON AV
M SC

90004B STRI P SEAL COVER PLATE
MODI FI CATI ONS, STRUCTURE B- 40-
M SC

90004C SALVAG NG AND REI NSTALL
EXI STI NG LI GHTI NG EQUI PMENT, S
M SC

90005A CLEANI NG AND PAI NTI NG B
M SC

90005B CONCRETE MASONRY ANCHOR
NO. 5 BARS

M SC

90005C MARKER POST, FLEXI BLE,
RAI L TERM NAL

M SC

90030B CONCRETE CURB AND GUTTE
30- I NCH, SPECI AL

M SC

90030C REMOVI NG STORM SEVER, 1
M SC

90030D CONCRETE RAI LI NG "TEXA
M SC

90030E CONCRETE BARRI ER, SI NGL
TYPE HF

ialaialaie
mmmmm

R
mmmmggm

ol

LS

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

414.
190.
120.
6250.
700.

321.

100.
1155.
170.
96.

44.

1236.

779.

50.

106.

80.

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000
000
000
000
000
. 000

000
. 000
. 000
000
000
000

000
. 000

. 000

. 000

000

000

. 000

000

000

000

000

Bl DDER NO 1
. 600
. 000
. 000
. 920
. 840
. 000

2300.

450.

145.

49.

15.

20.

117.

72.

. 250
. 000
. 000
. 600
. 750
. 900
. 250
. 000

000

000

000

. 000

250

000

000

000

000

248.
570.
360.
5750.
1288.
2000.

1364.
800.
600.

60.
866.
153.

216.
14550.

2300.

450.

6380.

9888.

295.

11685.

1000.

12402.

5760.

00

00

00

50

00

00

00

00
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LETTI NG DATE: 11/12/02

Bl DDER NO 2 Bl DDER NO 3
0. 600 248. 40 0. 000 0.
3. 000 570. 00 0. 000 0.
3. 000 360. 00 0. 000 0.
0.920 5750. 00 0. 000 0.
1.840 1288. 00 0. 000 0.
2000. 000 2000. 00 0. 000 0.
4.250 1364. 25 0. 000 0.
400. 000 800. 00 0. 000 0.
600. 000 600. 00 0. 000 0.
0. 600 60. 00 0. 000 0.
0. 750 866. 25 0. 000 0.
0. 900 153. 00 0. 000 0.
2. 250 216. 00 0. 000 0.
14550. 000 14550. 00 0. 000 0.
500. 000 500. 00 0. 000 0.
450. 000 450. 00 0. 000 0.
145. 000 6380. 00 0. 000 0.
7.000 8652. 00 0. 000 0.
49. 250 295. 50 0. 000 0.
15. 500 12074. 50 0. 000 0.
20. 000 1000. 00 0. 000 0.
85. 000 9010. 00 0. 000 0.
75. 000 6000. 00 0. 000 0.

00

00

00

00

00

00

00

00



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 42
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112009
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
90030 M SC L. F. 26. 000 58. 000 1508. 00 75. 000 1950. 00 0. 000 0.
90030F CONCRETE BARRI ER, SI NGL
TYPE LF
90030 M SC L. F. 48. 000 160. 000 7680. 00 130. 000 6240. 00 0. 000 0.

90030G SI LI CONE BRI DGE JO NT S
STRUCTURE B-40- 336
90030 M SC L. F. 48. 000 57. 000 2736. 00 45. 000 2160. 00 0. 000 0.
90030H SI LI CONE BRI DGE JO NT S
STRUCTURE B- 40- 337

90033 M SC S Y. 100. 000 5. 000 500. 00 5. 000 500. 00 0. 000 0.
90033A GEOTEXTI LE FABRI C, TYPE

90034 M SC CY. 20. 000 72.000 1440. 00 150. 000 3000. 00 0. 000 0.
90034A SPECI AL EXCAVATI ON, TYP

90345 SPECI AL GRANULAR BACKFI LL TON 826. 000 38. 000 31388. 00 25. 000 20650. 00 0. 000 0.

90501 QW READY M XED CONC MASONRY F C. Y. 311. 000 13. 500 4198. 50 15. 000 4665. 00 0. 000 0.

90502 QWP, BRDG STRGTH I NCENTI VE CON DOL 3110. 000 1. 000 3110. 00 1. 000 3110. 00 0. 000 0.

90520 CONTAIN & COLLECT WASTE MATERI LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 0. 000 0.
B- 40- 335

90521 CONTAIN & COLLECT WASTE MATERI LS 1. 000 600. 000 600. 00 600. 000 600. 00 0. 000 0.
B- 40- 336

90522 CONTAIN & COLLECT WASTE MATERI LS 1. 000 600. 000 600. 00 600. 000 600. 00 0. 000 0.
B- 40- 337

90637 SAFETY FENCE L. F. 300. 000 2.570 771.00 2.570 771.00 0. 000 0.

PROPOSAL TOTAL....... 872316. 03 899812. 33 0.



DATE 11/12/02
CERTI FI ED BY

TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112010

STATE PROJECT(S):

2370-07-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAYNE & DOLAN,
WM BEAUDO N & SONS
M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

I NC.

PAGE:

43

LETTI NG DATE: 11/12/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y.
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L.F
20416 REMOVI NG | NLETS EACH
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20422 REMOVI NG CONCRETE BASES EACH
20501 COWON EXCAVATI ON CY
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON
52001 CULVERT PIPE, CLASS |11, L. F.
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH

Rl PRAP

CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEVALK, 4-1NCH

REI NF CONC PI PE, CLASS 111
REI NF CONC PI PE, CLASS V, SS

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1960. 000 4.250
1720. 000 3. 250
11410. 000 3. 050
520. 000 1.150
1. 000 400. 000
3405. 000 2. 650
1890. 000 5.500
3305. 000 1. 050
1. 000 130. 000
686. 000 6. 150
1. 000 1400. 000
1. 000 1500. 000
1850. 000 9. 200
3295. 000 10. 150
2500. 000 1. 000
13850. 000 0. 550
13850. 000 18. 000
8870. 000 1. 000
360. 000 45. 000
350. 000 31. 500
175. 000 22.000
1. 000 450. 000
1. 000 1100. 000
650. 000 7.750
3690. 000 2. 800
40. 000 45. 000
52. 000 45. 000
32. 000 55. 000

LOCATI ON 67/ WAUKESHA COUNTY
VWAUKESHA  SUSSEX RD
STH 164
VWAUKESHA COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRICE AMOUNT
8330. 00 3. 750 7350. 00
5590. 00 1.750 3010. 00
34800. 50 2. 850 32518. 50
598. 00 1. 250 650. 00
400. 00 200. 000 200. 00
9023. 25 4.180 14232. 90
10395. 00 3.890 7352. 10
3470. 25 1.070 3536. 35
130. 00 150. 000 150. 00
4218. 90 9. 800 6722. 80
1400. 00 425. 000 425. 00
1500. 00 2500. 000 2500. 00
17020. 00 8. 200 15170. 00
33444. 25 11. 800 38881. 00
2500. 00 1. 250 3125. 00
7617.50 0. 750 10387. 50
249300. 00 19. 600 271460. 00
8870. 00 1. 000 8870. 00
16200. 00 49. 400 17784. 00
11025. 00 41. 400 14490. 00
3850. 00 75. 000 13125. 00
450. 00 450. 000 450. 00
1100. 00 950. 000 950. 00
5037. 50 12. 900 8385. 00
10332. 00 2. 800 10332. 00
1800. 00 60. 000 2400. 00
2340. 00 90. 000 4680. 00
1760. 00 95. 000 3040. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6.100 11956. 00
3. 200 5504. 00
3. 000 34230. 00
1. 000 520. 00
400. 000 400. 00
2.650 9023. 25
5.500 10395. 00
1. 050 3470. 25
150. 000 150. 00
14. 300 9809. 80
1400. 000 1400. 00
10000. 000 10000. 00
9. 000 16650. 00
13. 000 42835. 00
1. 000 2500. 00
0. 550 7617.50
18.000  249300. 00
1. 000 8870. 00
45. 000 16200. 00
31. 500 11025. 00
22.000 3850. 00
450. 000 450. 00
1100. 000 1100. 00
13. 000 8450. 00
3. 000 11070. 00
50. 000 2000. 00
45. 000 2340. 00
55. 000 1760. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112010

61122
61128
61129
61160
61170
61183
61201
61254
61408
61413
61432
61435
61910
62101
62201
62501
62811
62812
62815
62816
62817
62819
62821
62822
62823
62871
62873
62905
63010
63111
63301
63305
63413
63702
63827
63830
64202
64301
64310
64313
64318

I NLETS, TYPE 3

RECONSTRUCTI NG MANHCLES
RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE HV S

I NLET COVERS, TYPE M5

ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

REI NF CONC ENDWALLS FOR UNDERD
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
ADJUSTI NG STEEL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C CONCRETE CURB

TOPSO L

ERCSI ON BALES, DELI VERED

EROCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE D

FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30

EROSI ON CONTROL SCOD

DELI NEATOR PCSTS

DELI NEATORS

WOOD PGOSTS, 4X6-1 NCH X 18- FT.
SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T

EACH
EACH
EACH
EACH
EACH
EACH
L. F.
EACH
L. F.
EACH
L. F.
EACH

S.Y.
EACH
EACH
EACH
S. F.
EACH
EACH
LS
LS
DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
26.
25.
. 000
. 000
15760.
. 000
480.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
900.
800.
500.
610.
280.
300.

2.

95.
11.
425.
6.
1825.
40400.
115.
25.
2.190

000
000
000
000
000
000
950
000
250
000
250
000
000
000
450

5. 500

cocowu

. 500

800

. 800
. 010
125.
150.
. 490
. 490
40.
117.
35.

. 250
. 750
15.
. 250
49.
. 750
15.

15.
2000.
13000.
20.

. 250
. 500

000
000

000
500
000

500

250

000
000
000
000
000

900.
1600.
13000.
15250.
280.
300.
46492.
2185.
5400.
850.
312.
5475.
40400.
345.
636.
7008.
275.
275.
1040.
1040.
13.
125.
150.
1568.
1568.
520.
4230.
73.
464.
883.
775.
162.
3349.
11518.
1290.
945.
2000.
13000.
7800.
8385.
939.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
850.
600.
500.
360.
265.
390.
. 400
110.
. 490
400.
. 000
1800.
25750.
125.

. 000
. 490

[EnY
N O©

000
000
000
000
000
000

000
000
000

000
000

7.000

coo~

. 000

850

. 850
. 090
75.
100.
. 600
. 600
30.
105.
50.

. 900
. 000
22.
. 000
59.
15.
. 000
. 000
3500.
13000.
20.

. 250
. 500

000
000

000
000
000

000

250

550

000
000
000

850.
1200.
13000.
9000.
265.
390.
37824.
2530.
4555,
800.
350.
5400.
25750.
375.
250.
7968.
350.
350.
1105.
1105.
117.

100.
1920.
1920.

390.
3780.

105.

313.

456.
1100.

200.
4029.

10693.

774.

567.
3500.

13000.
7800.
8385.

939.

PAGE:

Bl DDER NO 3
900. 000 900.
800. 000 1600.
500. 000 13000.
610. 000 15250.
280. 000 280.
300. 000 300.
5. 200 81952.
300. 000 6900.
10. 300 4944,
550. 000 1100.
8. 000 400.
1975. 000 5925.
100750. 000  100750.
100. 000 300.
25.450 636.
2.500 8000.
5. 000 250.
5. 000 250.
0. 600 780.
1. 000 1300.
0. 100 130.
100. 000 100.
150. 000 150.
0. 550 1760.
0. 650 2080.
50. 000 650.
120. 000 4320.
50. 000 105.
4.400 281.
3. 500 399.
18. 000 900.
3. 000 150.
60. 000 4080.
14.750 10143.
20. 000 1720.
20. 000 1260.
8000. 000 8000.
13000. 000 13000.
20. 000 7800.
0. 250 8385.
0. 500 939.

44
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112010

64321
64323
64326
64329
64333
64343
64503
64505
64602
64618
64642
64702
64710
64734
64758
64770
64778
64902
64904
64908
64910
65055
65219
65250
65255
65306
65402
65580
65585
66501
66502
90005

90005

90008

90030

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKG STOP LNE 12IN R
CONSTRUCTI ON STAKI NG, CURB, &J
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 2

LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005C ADJUSTI NG PULL BOXES, C
FRAVES

M SC

90005D, CLEAN NG DRAI NAGE STRU
M SC

90008A, PORTABLE CHANGEABLE ME
SI GN

M SC

90030A, CONCRETE CURB AND GUTT
36-1 NCH, TYPE D, 4-1NCH MOUNT

Eg!_g!_!_!_.m.
9.‘”9.‘”.‘”.‘”.'<

grroroorcrCorrrrrm
gmnmnagagmonmmmnonnmmQ

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

96.
10260.
7440.
276.
276.
208.
7880.

. 000
22440.
420.
1450.

. 000
90.
. 000
. 000
390.
195.
20030.
26250.
180.

. 000
11500.
60.
502.
393.

. 000
. 000
2058.
1852.
1100.
14455.
. 000

120.

10850.

000
000
000
000
000
000
000

000
000
000

000

000
000
000
000
000

000
100
200
100

800
500
000
000

. 000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
. 450
. 100
. 450

O O
NWONFPOOWWOOWOOOONRENNDOOOO

N
or
o rr

500.

100.

000
000
000
570
000
260
400
350
000
000
000
000
000
000
170
920
840
760
690
500

. 800
. 000
. 000
. 000
. 700
. 500
. 600
. 300
. 000

000

000

. 650

43.
1026.
3348.
5520.

552.
416.
12371.

5834.
168.
507.

1120.
270.
180.

1170.
585.
3405.
24150.
331.
132.
7935.
210.
1406.
4324.
800.
550.
1441.
926.
660.
18791.
500.

4500.

12000.

72152.

REPORT OF ALL BI DS RECEI VED

00

00

50

Bl DDER NO 2
. 450
. 100
. 450

N
O O oo
NWONFPOOWWOOWOOOOWNNNOOOO

N
or
o r

190.

100.

000
000
000
400
000
260
400
350
000
000
000
000
000
000
170
920
840
760
690
500

. 800
. 000
. 000
. 000
. 700
. 500
. 600
. 300
. 000

000

000

. 400

1026.
3348.
5520.
552.
416.
18912.

5834.
168.
507.

1120.
270.
180.

1170.
585.
3405.
24150.
331.
132.
7935.
210.
1406.
4324.
800.
550.
1441.
926.
660.
18791.
500.

1710.

12000.

80290.

00

00

00

PAGE:

N
O O [ee]
NWRENPOOWWOOWOOOOUNNNDOOOO

N
or
o r

500.

100.

Bl DDER NO 3
. 450 43.
. 100 1026.
. 450 3348.
000 5520.
000 552.
000 416.
350 18518.
000 115.
260 5834.
400 168.
350 507.
000 1120.
000 270.
000 180.
000 90.
000 1170.
000 585.
170 3405.
920 24150.
840 331.
760 132.
000 11500.
500 210.
. 800 1406.
. 000 4324.
. 000 800.
. 000 550.
. 700 1441.
. 500 926.
. 500 550.
. 300 18791.
. 000 500.
000 4500.
000 12000.
750 138337.

12.

45

LETTI NG DATE: 11/12/02

00

00

50



DATE 11/12/02

CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112010

90030

90030

90035

90035

90398
90405
90591
90621
90712
90778
90997
90998
90999

M SC L. F. 65.
90030B REMOVI NG STORM SEVER

M SC L. F. 1780.
90030C PAVEMENT MARKI NG, TAPE,

RAI SED PATTERN, DASHED

M SC TON 495.
90035A, ASPHALTI C MATERI AL FOR

M XES, TYPE E-10, LOWNER LEVEL

M SC TON 340.
90035B, ASPHALTI C MATERI AL FOR

M XES, TYPE E-10, UPPER LEVEL

JO NT AND CRACK REPAI R L. F. 1625.
RUBBLI ZI NG CONCRETE PAVEMENT  S.Y. 35120.
TEMPORARY COVER PLATES EACH 1.
REMOVE AND RESET STEEL PLATE B L. F. 330.
TRAFFI C CONTROL, COVERI NG SI GN EACH 22.
PAVEMENT MARKI NG, QUTFALL MARK EACH 22.
ON- THE-JOB TRAI NI NG, ASP-1T GR HRS 150.
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 150.
ON- THE- JOB TRAI NI NG ASP-1 HRS. 500.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

000

000

000

000

000
000
000
000
000
000
000
000
000

Bl DDER NO 1

20. 000 1300.
2. 650 4717.
100. 000 49500.
238. 000 80920.
4.750 7718.
1.520 53382.
150. 000 150.
8. 500 2805.
25. 000 550.
10. 000 220.
2. 000 300.
4.000 600.
2. 000 1000.

1045952.

00

00

00

PAGE: 46

LETTI NG DATE: 11/12/02

Bl DDER NO 2 Bl DDER NO 3
20. 000 1300. 00 20. 000 1300.
2. 650 4717. 00 2. 650 4717.
195. 000 96525. 00 100. 000 49500.
270. 000 91800. 00 238. 000 80920.
2.750 4468. 75 4.750 7718.
1. 600 56192. 00 1.520 53382.
100. 000 100. 00 150. 000 150.
7.800 2574. 00 8. 000 2640.
25. 000 550. 00 25. 000 550.
10. 000 220. 00 10. 000 220.
2. 000 300. 00 2. 000 300.
4.000 600. 00 4.000 600.
2. 000 1000. 00 2. 000 1000.
1135479. 84 1260363.

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

STATE PROJECT(S):

2490-02-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

TYPE OF WORK: GENERAL CONSTRUCTI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 45/ OZAUKEE
I 43 I NTER

STH 32

COUNTY

PAGE:

47

LETTI NG DATE: 11/12/02

CITY PORT WASHINGTON S LIMT

OQZAUKEE COUNTY

Bl DDER NO 3
UNI'T

Bl D PRI CE

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
BIDDER NO 2: THE ZI GNEGO COVPANI ES
BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 4: JAMES CAPE & SONS CO.
BI DDER NO 5: JAMES PETERSON SONS, | NC
BI DDER NO 6 STREU CONSTRUCTI ON CO.
BI DDER NO 7 MJUSSON BRCS., | NC
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 27. 000 142. 000
20102 CLEARI NG I.D. 21. 000 10. 000
20104 GRUBBI NG STA 27.000 142. 000
20105 GRUBBI NG I.D. 21. 000 10. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 41. 000 125. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 330. 000
565+45, C/L
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
580+95, C/L
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 330. 000
592490, C/L
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 330. 000
610498, C/L
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
613+98, C/L
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
617+25, RT
20377 REMOI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
620+13, C/'L
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
633+70, C/'L
20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
637+70, C/L
20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000

642+45, C/L

Bl DDER NO 2
UNIT
AMOUNT  BID PRICE AMOUNT
3834. 00 200. 000 5400. 00
210.00 10. 000 210. 00
3834. 00 148. 000 3996. 00
210.00 10. 000 210. 00
5125. 00 125. 000 5125. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00

2000.

2000.

2000.

300.

2000.

2000.

2000.

2000.

000

000

000

000

000

000

000

000

300.

2000.

2000.

2000.

2000.

.00

.00

.00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

20401
20405
20409
20411
20412
20416
20422
20501
20901
21202
21301
30404
30406
30420
40204
40301
40501
40721
40722
40728
41103
41105
41106
41509
41606
41620
41621
41636
41653
41654
41665
50232

50233

50265
50511
50903
50904
50905
50910

REMOVI NG PAVEMENT S Y.

REMOVI NG CURB AND GUTTER L. F.

REMOVI NG SURFACE DRAI NS EACH
REMOVI NG GUARDRAI L L. F.

REMOVI NG FENCE L. F.

REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.

GRANULAR BACKFI LL CY.

GRANULAR SUBBASE COURSE TON

FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
CRUSHED AGGREGATE BASE COURSE, TON
CABC, OPEN GRADED, NUMBER 2 TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURFACE, DETCQURS TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPCRARY  TON
CONCRETE PAVEMENT, 9-1 NCH S.Y
CONCRETE DRI VEWAY, 7-1NCH S.Y.
CONCRETE SURFACE DRAI NS CY.
CONCRETE PAVEMENT APPROACH SLA S. Y
H E. S. CONCRETE DRI VEWAY 7-INC S. Y.
PAVEMENT TI ES EACH

DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
EXPANS|I ON DEVI CE, STRUCTURE LS
B- 45- 30

EXPANS|I ON DEVI CE, STRUCTURE LS
B-45-31

PROTECTI VE SURFACE TREATMENT

S
COATED HI GH STR BAR STL REINF, L
PREPARATI ON, DECKS, TYPE 1 S.
PREPARATI ON, DECKS, TYPE 2 S.
CLEANI NG, DECKS S
JO NT REPAIR S

<X<X<Xx" X

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

85790.
750.

8.

2780.
3325.
11.

1.
216530.
55.
148825.
1.
112720.
200.
38930.
1650.
7865.
472.
6035.
1830.
6300.
100.
185.
1775.
110515.
280.

5.

380.

65.

55.

152.

30.

1.

1.

3475.
1860.
425.
. 000
3360.
120.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000

000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
2. 000 171580.
2.000 1500.
90. 000 720.
1. 000 2780.
0. 600 1995.
150. 000 1650.
250. 000 250.
2.410  521837.
15. 000 825.
6.500 967362.
8000. 000 8000.
4.700 529784.
10. 000 2000.
8.800  342584.
0. 850 1402.
0. 450 3539.
100. 000 47200.
22.370 135002.
30. 320 55485.
1. 000 6300.
48. 900 4890.
47.900 8861.
31. 800 56445.
18.800 2077682.
26. 400 7392.
400. 000 2000.
110. 000 41800.
29. 000 1885.
8. 000 440.
11. 000 1672.
1100. 000 33000.
12000. 000 12000.
12000. 000 12000.
2.000 6950.
1. 150 2139.
62. 000 26350.
52. 000 3900.
6. 000 20160.
425. 000 51000.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
2. 000 171580.
2.000 1500.
90. 000 720.
0. 950 2641.
0. 500 1662.
220. 000 2420.
220. 000 220.
2.410 521837.
17.000 935.
6. 500 967362.
8000. 000 8000.
4.700 529784.
10. 000 2000.
9. 850 383460.
0. 850 1402.
0. 450 3539.
100. 000 47200.
22.370 135002.
30. 320 55485.
1. 000 6300.
48. 900 4890.
47.900 8861.
31. 800 56445.
18. 500 2044527.
30. 000 8400.
500. 000 2500.
100. 000 38000.
38. 000 2470.
10. 000 550.
15. 000 2280.
750. 000 22500.
12000. 000 12000.
12000. 000 12000.
2.000 6950.
1. 150 2139.
62. 000 26350.
52. 000 3900.
6. 000 20160.
425. 000 51000.

PAGE:

Bl DDER NO 3
2. 000 171580.
3. 000 2250.
100. 000 800.
1. 000 2780.
0. 400 1330.
100. 000 1100.
100. 000 100.
3. 440 744863.
22.000 1210.
5. 050 751566.
5000. 000 5000.
6.130 690973.
12. 130 2426.
9.800  381514.
0. 850 1402.
0. 450 3539.
100. 000 47200.
22.370 135002.
30. 320 55485.
1. 000 6300.
48. 900 4890.
47.900 8861.
31. 800 56445.
17.850 1972692.
29. 000 8120.
375. 000 1875.
110. 000 41800.
32. 000 2080.
7.000 385.
15. 000 2280.
1000. 000 30000.
12000. 000 12000.
120000. 000 120000.
2.000 6950.
1.150 2139.
62. 000 26350.
52. 000 3900.
6. 000 20160.
425. 000 51000.

48
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

50920
50925
52003
52007
52061
52065
52082
52178
52205
52209
52212
52237
52260
52261
52262
52264
52266
52267
52270
52271
52344
52369
52417
52481
60123
60133
60205
60305
60308
60405
60601
60602
60825
60826
60827
60829
60831
60833
60850
60851
60856

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC

CULVERT PIPE, CLASS 111, 18-IN
CULVERT PIPE, CLASS 111, 30-IN
APRON ENDWALLS FOR CULVERT PI P

APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 18-1NC
STL APRN ENDW. FR CLVT PI PE, S
RCCP, CL 24-1 NCH
RCCP,
RCCP,
RCCP,
RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 15-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 54-1 NCH
RCCP, APRON ENDWALLS, 60-1 NCH
RCCP HORZ ELLIP, CL HE-111, 43
RCCP HORZ ELLI P, ENDWALLS, 43X
SALVAGED CULVERT PI PE, 72-1NCH
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEVWALK, 5-1NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CRUSHED AGGREGAT
Rl PRAP
HEAVY Rl PRAP
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS

I

111

I

REI NF CONC PI PE, CLASS , SS
REI NF CONC PI PE, CLASS , SS
REI NF CONC PI PE, CLASS , SS

REI NF CONC PI PE, CLASS 1V, SS,
REI NF CONC PI PE, CLASS 1V, SS,
REI NF CONC PI PE, CLASS 1V, SS,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

!—g;g;!—!—o.m
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gorr-rao
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25.
358.
531.

66.

24.
. 000
308.
. 000
106.
178.
142.
172.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

7850.

5505.
24550.

115.
230.
620.
250.
. 000
5113.
2236.
2102.
1490.

186.

538.
1269.

328.

20.

000
000
000
000
000

000

000
000
000
000

000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
100.
250.

18.
31.
110.
145.
20.
325.
30.
53.
85.
113.
425.
457.
500.
580.
620.
885.

2003.

2175.
114.

2755.

60.

. 000

. 700

. 070

. 460

. 000

. 000

. 000

. 000

. 000

. 500

. 650

. 600

. 000

. 650

. 800

. 600

. 150

. 200

000
000
000
000
000
000
000
000
000
650
500
000
000
000
000
000
000
000
000
000
000
000
000

2500.
89500.
9558.
2046.
2640.
290.
6160.
1300.
3180.
9549.
12141.
19436.
4250.
1371.
1500.
4640.
620.
7080.
4006.
4350.
16416.
5510.
2400.
1500.
52595.
38920.
60393.
805.
1840.
10540.
8500.
2320.
130381.
64061.
66423.
56620.
7002.
25178.
31217.
8249.
944.

REPORT OF ALL BI DS RECEI VED

PAGE: 49

LETTI NG DATE: 11/12/02

Bl DDER NO 2 Bl DDER NO 3
100. 000 2500. 00 100. 000 2500.
250. 000 89500. 00 250. 000 89500.
22.000 11682. 00 20. 000 10620.
33. 000 2178. 00 32. 000 2112.
102. 000 2448. 00 100. 000 2400.
140. 000 280. 00 300. 000 600.
22.000 6776. 00 18. 000 5544,
450. 000 1800. 00 260. 000 1040.
37.000 3922. 00 36. 000 3816.
56. 000 9968. 00 60. 000 10680.
100. 000 14200. 00 118. 000 16756.
135. 000 23220. 00 164. 000 28208.
400. 000 4000. 00 270. 000 2700.
500. 000 1500. 00 300. 000 900.
533. 000 1599. 00 330. 000 990.
610. 000 4880. 00 400. 000 3200.
670. 000 670. 00 500. 000 500.
905. 000 7240. 00 620. 000 4960.
1920. 000 3840. 00 1600. 000 3200.
2175. 000 4350. 00 2000. 000 4000.
115. 000 16560. 00 132. 000 19008.
2514. 000 5028. 00 2200. 000 4400.
180. 000 7200. 00 70. 000 2800.
1775. 000 3550. 00 300. 000 600.
9. 000 70650. 00 6. 950 54557.
8. 750 48168. 75 6. 950 38259.
2.500 61375. 00 2. 550 62602.
7.000 805. 00 7.000 805.
8. 000 1840. 00 8. 000 1840.
17. 000 10540. 00 17. 000 10540.
31. 500 7875. 00 36. 000 9000.
100. 000 4000. 00 44. 000 1760.
28. 000 143164. 00 20.000 102260.
30. 470 68130. 92 23. 000 51428.
33.710 70858. 42 27.000 56754.
42. 360 63116. 40 33. 000 49170.
50. 000 9300. 00 50. 000 9300.
65. 270 35115. 26 60. 000 32280.
28.120 35684. 28 20. 000 25380.
31. 320 10272. 96 23. 000 7544,
62. 320 1246. 40 70. 000 1400.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

61110
61112
61121
61122
61123
61124
61125
61151
61156
61170
61179
61180
61201
61211
61251
61254
61407
61408
61413
61425
61426
61435
61601
61910
62001
62003
62101
62203
62302
62401
62501
62505
62702
62815
62816
62817
62819
62820
62821
62824
62825

MANHCLES, TYPE 1 EACH
MANHCLES, TYPE 3 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
I NLETS, TYPE 8 EACH
I NLETS, TYPE 9 EACH
I NLETS, TYPE 10 EACH
MANHCLE COVERS, TYPE J EACH
I NLET COVERS, TYPE H S EACH
I NLET COVERS, TYPE M5 EACH
I NLET COVERS, TYPE S EACH
I NLET COVERS, TYPE HM EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFORATED,

DRAIN Tl LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA
PORTABLE CRASH CUSHI ONS, DELIV EACH
PORTABLE CRASH CUSHI ONS, | NSTA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

WOVEN W RE FENCE L. F.
MOBI LI ZATI ON LS
CONCRETE CORRUGATED MEDI AN S.

F
CONCRETE MEDI AN SLOPED NCSE S. F.
LANDVARK REFERENCE MONUMENTS  EACH

ASPHALTI C FLUMES S. Y.
DUST CONTROL SURFACE TREATMENT S.Y.
WATER MGAL
TOPSO L S.Y.
SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
CLEANI NG SEDI MENT BASI NS CY.
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

ERCSI ON MAT, DELI VERED, CLASS S.Y.
EROSI ON MAT, | NSTALLED, CLASS S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
103.
55310.
1815.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1475.

1.
3215.
1790.
12.

153.
180170.
700.
4370.
180340.
133140.
12700.
12700.
3830.
7.

76.

9.
16810.
16810.

000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
950.
2465.
670.
580.
790.
1200.
1225.
225.
310.
220.
270.
315.
1.

6.

7.
95.
30.
9.
430.
100.
2800.
1900.
2.
182800.
3.

4.
120.
27.
0.
16.

. 530

oroooo

000
000
000
000
000
000
000
000
000
000
000
000
170
950
000
000
000
750
000
000
000
000
900
000
980
320
000
800
050
000

390
100
500
000

. 050
175.

11.
175.
. 500
. 450

000
000
000

42750.
17255.
2680.
83520.
3160.
6000.
2450.
10350.
14570.
4400.
1080.
32445.
64712.
12614.
1750.
10070.
3960.
14030.
860.
100.
5600.
5700.
4277.
182800.
12795.
7732.
1440.
4253.
9008.
11200.
2316.
70332.
13314.
6350.
12700.
191.
1225.
836.
1575.
8405.
7564.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
1049.
2582.

945.

709.
1444,
1703.
2223.

221.

300.

227.

276.

310.

1.
6.
7.
95.
31.
9.

425.
2000.
2000.
1825.

2.
142000.
5.

5.

97.

27.

0.

15.

. 530

cooooo

000
000
000
000
000
000
000
000
000
000
000
000
170
950
000
000
500
850
000
000
000
000
750
000
000
000
500
800
100
000

390
080
750
750

. 010
100.

11.
125.
. 510
. 510

000
000
000

47205.
18074.
3780.
102096.
5776.
8515.
4446.
10166.
14100.
4540.
1104.
31930.
64712.
12614.
1750.
10070.
4158.
14174.
850.
2000.
4000.
5475.
4056.
142000.
16075.
8950.
1170.
4253.
18017.
10500.
2316.
70332.
10651.
9525.
9525.
38.
700.
836.
1125.
8573.
8573.

PAGE:

Bl DDER NO 3
1200. 000 54000.
2200. 000 15400.
700. 000 2800.
575. 000 82800.
1200. 000 4800.
1400. 000 7000.
1400. 000 2800.
280. 000 12880.
360. 000 16920.
260. 000 5200.
360. 000 1440.
360. 000 37080.
1.170 64712.
6. 950 12614.
3. 000 750.
95. 000 10070.
29. 000 3828.
9.740 14015.
406. 680 813.
2000. 000 2000.
2000. 000 4000.
1866. 400 5599.
3. 000 4425.
360000. 000  360000.
4.000 12860.
4. 000 7160.
189. 760 2277.
27.800 4253.
0. 050 9008.
15. 000 10500.
0.777 3395.
0.777 140124.
0. 100 13314.
0. 700 8890.
0. 800 10160.
0. 100 383.
200. 000 1400.
8. 000 608.
150. 000 1350.
0. 440 7396.
0. 490 8236.

50
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

62832
62833
62870
62871
62872
62875
62876
62902
63003
63010
63103
63111
63410
63411
63412
63413
63702
63822
63827
63830
63837
63840
64210
64220
64301
64313
64318
64321
64323
64326
64327
64329
64333
64334
64343
64503
64505
64506
64602
64618
64642

EROSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.

I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH

TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE A CWI.
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
WATERI NG SODDED AREAS MGAL
EROSI ON CONTROL SCOD S.Y.

WOOD POSTS, 4X6-1NCH X 12-FT. EACH
WOOD POSTS, 4X6-1NCH X 14-FT. EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE || EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH

ERECTI NG STATE-OANED SIGNS, TY EACH

MOVI NG SMALL SI GN SUPPORTS EACH
FI ELD LABORATCRY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH

TRAFFI C CONTROL, DETOUR LS

TRAFFI C CONTROL, DETOUR, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE DF S.Y.
GEOTEXTI LE FABRI C, TYPE R Y.

S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y.
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
PVMI' MRKNG, CHANNELI ZING, 8-IN L. F
REMOVI NG PAVEMENT MARKI NGS L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

270.
270.
56.

. 000
186.
825.
825.
147.
1653.
3305.
800.
46220.
. 000
. 000
. 000
. 000
. 040
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
110735.
22120.
44240.
64960.
36040.
63.

36.

36.

1.
11740.
38430.
750.
60.
82300.
6800.
5185.

000
000
000

000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
1.

1.
55.
55.
25.
3.

3.
26.

. 500
. 450
13.
. 500
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 200

000
000
000
000
000
000
500
000

000

0. 250

o1
o
COONMNPPOONWOOOO

. 100

100
300
120
000
000
000
200
150
750
750
295
650

. 300

270.
270.
3080.
275.
4650.
2475.
2887.
3822.
4132.
11402.
10400.
115550.
2852.
6576.
935.
180.
36531.
1600.
2754.
2360.
375.
350.
2500.
8000.
14500.
22147.
5530.
4424.
6496.
10812.
7.

828.
72.
500.
2348.
44194.
1312.
165.
24278.
4420.
1555.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
0.
0.

75.
35.
37.
3.
3.

. 850

. 250

. 450

. 850

. 850

. 500

. 250

. 000

. 000

. 850

. 500

. 500

. 000

. 000

. 000

. 000

. 000

. 000

. 200

. 200

. 100

. 100

. 200

. 000

. 000

. 000

. 000

. 300

950
650
000
000
500
500
500

150
850
000
295
650

. 350

256.
175.
4200.
175.
6975.
2887.
2887.
3505.
3719.
11402.
13480.
131727.
2945,
6610.
918.
120.
35092.
1808.
1912.
1770.
100.
175.
500.
16000.
18000.
22147.
4424,
4424.
6496.
7208.
756.
864.
108.
2250.
3522.
44194,
1387.
300.
24278.
4420.
1814.

PAGE:

Bl DDER NO 3
1.190 321.
1.190 321.

60. 000 3360.
60. 000 300.
23. 000 4278.
2. 900 2392.
4.930 4067.
23.410 3441.
2.720 4496.

3. 400 11237.

13. 100 10480.
2.410 111390.
45. 150 2799.
48. 750 6678.
58. 730 998.
93. 430 186.
17. 100 37860.
46. 340 1482.
20. 600 3151.
20. 590 2429.
100. 000 500.
61. 690 431.
1000. 000 1000.
10000. 000 10000.
18000. 000 18000.
0. 200 22147.

0. 200 4424,

0. 100 4424.

0. 100 6496.

0. 200 7208.
12. 000 756.
24. 000 864.
3. 000 108.
2250. 000 2250.
0. 300 3522.

0. 350 13450.

2. 000 1500.

3. 000 180.

0. 295 24278.

0. 650 4420.

0. 150 777.
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

64710
64734
64758
64770
64778
64790
64901
64904
64907
64908
64909
64917
64918
64921
65040
65045
65050
65055
65060
65070
65085

65219
65221
65306
65418
65569
65615

66501
66502
90005
90005
90005
90005

90005

PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, STOP LINE, 12
TEMPORARY PAVEMENT MARKI NG AR
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
2490-02-72

NONMVETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LI GHTI NG NO
ELEC SERVI CE, METER BREAKER PE
HL- 45- RF

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A SANI TARY SEWER MANHOLE
M SC

90005B HYDRANT

M SC

90005C GATE VALVE, 4-1NCH

M SC

90005D GATE VALVE, 6-1NCH

M SC

90005E GATE VALVE, 8-1NCH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
6
100.
105.
. 250
. 200
. 000
. 110

1470

450

675

700.

PRPOOOOWW

000
000
000

920
220
840

. 320
50
150
. 000
100.
. 480
. 480
. 100
160.
. 850
800.

000
000

000

000

000

. 400
. 340
396.
987.
104.
382.

000
500
000
750

. 650
. 400
3350

000

000

000

000

000

1980.
600.
630.
552.

6080.

1480.

5437.

25470.

92.
105.
100.
150.

23400.
19900.
5630.
6055.
3520.
25270.
800.

256.
4470.
4752.

987.

63960.

382.

1933.
14154.
40200.
11760.

450.

5400.

1400.

REPORT OF ALL BI DS RECEI VED

00

00

00

Bl DDER NO 2
. 000
100.
105.
. 250
. 200
. 000

I

© Ol

-
o

[EnY
(o)
OCOrO0OOWOOWrPrOOO KWW

[e]
o
o

1425

495

577.

818.

000
000

100
800
000
600
000
000
000
000
000
480
480
100
000

. 850
. 000

. 400
. 340
396.
987.
. 040
382.

000
500

750

. 650
. 404
2800

000

000

000

000

000

4616.

1636

. 00

00

00

PAGE

Bl DDER NO 3
. 000
100.
105.
. 250
. 200
. 000

o)) © Ol N

[EnN
a1l
POOOONWOOWRLrOOO W

1500.

440

555

720

000
000

100
800
000
600
000
000
000
000
000
450
550
850
000

. 200
1000.

000

. 400
. 340
396.
987.
. 040
382.

000
500

750

. 750
. 500
4800

000

000

000

000

000

LETTI NG DATE: 11/12/02

4440.

1440.

.00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

M SC
90005F
M SC
90005G
M SC
90005H
M SC
90005J
M SC
90005K
M SC
90005L
M SC

GATE VALVE, 12-1NCH
Al R RELEASE VALVE, 2-IN
SALVAGED HYDRANT
SALVAGED GATE VALVE, 6-
REMOVI NG EXI STI NG SLOPE

REMOVI NG PULL BOX

90005M PULL BOX, 24 X 36-1NCH
SALVAGED FRAME AND COVER

M SC
90005N
M SC
90030A

RELOCATI NG DI STRI BUTI ON

CONCRETE CURB AND GUTTE

36-1 NCH, TYPE A, 4-1NCH MOUNTA

M SC
90030B
M SC
90030C
6- 1 NCH
M SC
90030D
M SC
90030E
M SC
90030F
8- 1 NCH
M SC
90030G
M SC
90030H
M SC
90030J
M SC
90030K
M SC
90030L

REMOVI NG STORM SEVEER, 3

SANI TARY SEWER PI PE LAT

SANI TARY SEWER PI PE, PV
SANI TARY SEWER PI PE, PV

SANI TARY FORCE MAIN PI P

WATER MAI N, PVC, 4-1NCH
WATER MAI N, PVC, 6-1NCH
WATER MAI N, PVC, 8-1NCH
WATER MAI N, PVC, 12-1NC

WATER SERVI CE, HDPE, 2-

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

26500.

170.

525.

170.

2570.

80.

80.

113.

223.

4117.

530.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
1110.

975

600.

350

1635.

64.

375

1339.

35

46.

130

106.

55

42.

44.

39

37.

22.

000

000

000

000

000

000

500

000

. 600

000

500

000

850

000

000

000

000

000

000

8880.

975.

600.

350.

3270.

64.

375.

1339.

201400.

5950.

24412.

22100.

274604.

4400.

3360.

4972.

8697.

152329.

11660.

REPORT OF ALL BI DS RECEI VED

00

00

00

00

00

00

50

00

00

00

50

00

50

00

00

00

00

00

00

Bl DDER NO 2

1384.

872.

592.

392.

2000

64.

375

1339.

10

86.

89

90

92.

30

32.

24.

30

32.

000

000

000

000

000

000

500

500

. 600

000

560

950

950

800

690

230

690

680

590

11072.

872.

592.

392.

4000

64.

375

1339.

227900

1700.

45444,

15291.

233741.

7424.

2455

3641.

5505

126309.

17272.

00

00

00

00

00

00

50

50

00

00

00

50

50

00

20

99

87

56

70

PAGE:

Bl DDER NO 3
1270. 000 10160
600. 000 600.
1000. 000 1000
300. 000 300.
6000. 000 12000
64. 000 64.
375. 500 375.
1339. 500 1339.
7.530 199545.
22.000 3740.
33. 000 17325
70. 000 11900
70. 000 179900
140. 000 11200
23. 000 1840.
25. 000 2825
26. 000 5798
26. 000 107042
20. 000 10600

53

LETTI NG DATE: 11/12/02

00

00

00

00

00

00

50

50

00

00

00

00

00

00

00

00

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

90031

90033

90033

90035

90037

90066

90365
90395
90402
90403
90404
90454
90590
90591
90616
90637
90997
90998
90999

M SC

S. F.

90031A PAVEMENT MARKI NG, CORRU

MEDI AN, EPOXY

M SC

90033A GEOGRI D REI NFORCEMENT
M SC

S.Y.

S Y.

90033B RESEAL CRUSHED AGGREGAT

PAVI NG
M SC

TON

90035A SPECI AL GRANULAR BACKFI

M SC
90037A TEST ROLLI NG
M SC

STA.

DOL

90066A MONTHLY MOBI LE TELEPHON

QWP, BASE COURSES
FAST TRACK CONCRETE PAVEMENT
QWP, RURAL CONCRETE PAVENMENT
QWP, PROFI LE | NDEX | NCENTI VE,
QWP, PVMI STRENGTH | NCENTI VE,
BEARI NG REPLACENMENT

Pl PE GRATES

TEMPORARY COVER PLATES

TON
S.Y.
DAY
DOL
DOL
EACH
EACH
EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH

SAFETY FENCE

L. F.

ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE- JOB TRAI NI NG, ASP-1

HRS.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1015.

16050.

765.

2260.

414.

1500.

134575.
3110.
25.
43220.
25450.
20.

11.

1.

134.
830.
850.
850.

3400

PROPCSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
. 000

Bl DDER NO 1
3. 200 3248.
2.100 33705.
5. 000 3825.
10. 000 22600.
20. 000 8280.
1. 000 1500.
0. 200 26915.
32.420 100826.
1800. 000 45000.
1. 000 43220.
1. 000 25450.
900. 000 18000.
450. 000 4950.
400. 000 400.
35. 000 4690.
2. 000 1660.
2.000 1700.
4. 000 3400.
2.000 6800.
8396373.

00

00

00

00

00

Bl DDER NO 2
3. 200 3248.
2.100 33705.
5. 000 3825.
10. 000 22600.
20. 000 8280.
1. 000 1500.
0. 200 26915.
31. 000 96410.
1325. 000 33125.
1. 000 43220.
1. 000 25450.
900. 000 18000.
350. 000 3850.
207. 000 207.
34. 850 4669.
2. 150 1784.
2.000 1700.
4. 000 3400.
2.000 6800.
8400131.

00

00

00

00

00

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
3. 200 3248.
2.000 32100.
4.510 3450.
10. 000 22600.
30. 000 12420.
1. 000 1500.
0.180 24223.
35. 300 109783.
1325. 000 33125.
1. 000 43220.
1. 000 25450.
900. 000 18000.
750. 000 8250.
250. 000 250.
35. 210 4718.
2. 000 1660.
4.000 3400.
4. 000 3400.
2.000 6800.
8618627.

00

00

15

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
BIDDER NO 2: THE ZI GNEGO COVPANI ES
BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 4: JAMES CAPE & SONS CO
BI DDER NO 5: JAMES PETERSON SONS, | NC
BI DDER NO 6 STREU CONSTRUCTI ON CO
BI DDER NO 7 MJUSSON BRCS., | NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 27. 000 142. 000
20102 CLEARI NG I.D. 21. 000 10. 000
20104 GRUBBI NG STA 27. 000 142. 000
20105 GRUBBI NG I.D. 21. 000 10. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 41. 000 300. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1400. 000
565+45, C/L
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1400. 000
580+95, C/L
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1400. 000
592490, C/L
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2400. 000
610498, C/L
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1400. 000
613498, C/L
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 2700. 000
617+25, RT
20377 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 2200. 000
620+13, C/L
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2000. 000
633+70, C/L
20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2400. 000
637+70, C/L
20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2300. 000
642+45, C/L
20401 REMOVI NG PAVEMENT S.Y. 85790. 000 1.610
20405 REMOVI NG CURB AND GUTTER L. F. 750. 000 2.870
20409 REMOVI NG SURFACE DRAI NS EACH 8. 000 300. 000
20411 REMOVI NG GUARDRAI L L. F. 2780. 000 1.020
20412 REMOVI NG FENCE L. F. 3325. 000 0.500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

2400.
1400.
2700.
2200.
2000.
2400.
2300.
138121.
2152.
2400.

2835.
1662.

.00

00

00

00

00

00

00

Bl DDER NO 5

UNI'T
Bl D PRI CE

1120.

1002

750.

300.

1000.

600.

3486.

785.

000

000

000

000

000

000

000

000

. 730
. 000
. 000
. 020
. 700

750.
300.
1000.
600.
3486.
785.
148416.
2250
2800

2835
2327.

. 00

. 00

00

00

00

00

00

PAGE:

55

LETTI NG DATE: 11/12/02

Bl DDER NO 6
UNIT

BI D PRI CE AMOUNT
142. 000 3834. 00
10. 000 210.00
142. 000 3834. 00
10. 000 210.00
125. 000 5125. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
330. 000 330. 00
2.000 171580. 00
2.000 1500. 00
90. 000 720. 00
1. 900 5282. 00
0. 950 3158. 75



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

PAGE: 56
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPCSAL: 20021112011

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
20416 REMOVI NG | NLETS EACH 11. 000 200. 000 2200. 00 200. 000 2200. 00 220. 000 2420.
20422 REMOVI NG CONCRETE BASES EACH 1. 000 250. 000 250. 00 250. 000 250. 00 220. 000 220.
20501 COWMON EXCAVATI ON C. Y. 216530.000 3. 310 716714. 30 2.700 584631. 00 2.410  521837.
20901 GRANULAR BACKFI LL CY. 55. 000 12. 000 660. 00 9. 520 523. 60 9. 520 523.
21202 GRANULAR SUBBASE COURSE TON  148825. 000 4.710 700965. 75 5.190 772401. 75 6.500 967362.
21301 FI NI SHI NG ROADWAY LS 1. 000 11300. 000 11300. 00 3500. 000 3500. 00 8000. 000 8000.
30404 CRUSHED AGGREGATE BASE COURSE TON  112720. 000 6. 200 698864. 00 6. 790 765368. 80 4.700 529784.
30406 CRUSHED AGGREGATE BASE COURSE, TON 200. 000 19. 110 3822. 00 10. 540 2108. 00 10. 000 2000.
30420 CABC, OPEN GRADED, NUMBER 2 TON 38930. 000 8.990  349980. 70 8. 950 348423. 50 8.850  344530.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1650. 000 0. 850 1402. 50 0. 850 1402. 50 0. 850 1402.
40301 QWP, ASPHALTI C M XTURE TON 7865. 000 0. 450 3539. 25 0. 450 3539. 25 0. 450 3539.
40501 ASPHALTI C MATERI AL FOR PLANT M TON 472.000 100. 000 47200. 00 100. 000 47200. 00 100. 000 47200.
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 6035. 000 22.370 135002. 95 22.370 135002. 95 22.370 135002.
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 1830. 000 30. 320 55485. 60 30. 320 55485. 60 30. 320 55485.
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 6300. 000 1. 000 6300. 00 1. 000 6300. 00 1. 000 6300.
41103 ASPHALTI C SURFACE, DETQURS TON 100. 000 48. 900 4890. 00 48. 900 4890. 00 48. 900 4890.
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 185. 000 47.900 8861. 50 47.900 8861. 50 47.900 8861.
41106 ASPHALTI C SURFACE, TEMPORARY  TON 1775. 000 31. 800 56445. 00 31. 800 56445. 00 31. 800 56445.
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 110515. 000 17.850 1972692.75 17.850 1972692. 75 20. 840 2303132.
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 280. 000 26. 100 7308. 00 29. 000 8120. 00 28.530 7988.
41620 CONCRETE SURFACE DRAI NS CY. 5. 000 450. 000 2250. 00 375. 000 1875. 00 400. 000 2000.
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 380. 000 78. 850 29963. 00 110. 000 41800. 00 100. 000 38000.
41636 H. E.S. CONCRETE DRI VEWAY 7-INC S. Y. 65. 000 35. 000 2275.00 32. 000 2080. 00 29.610 1924.
41653 PAVEMENT TI ES EACH 55. 000 7.000 385. 00 7.000 385. 00 10. 000 550.
41654 DOWEL BARS EACH 152. 000 15. 000 2280. 00 15. 000 2280. 00 12. 000 1824.
41665 CONCRETE PAVEMENT GAPS EACH 30. 000 1000. 000 30000. 00 1000. 000 30000. 00 1000. 000 30000.
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 12000. 000 12000. 00 12000. 000 12000. 00 12000. 000 12000.
B- 45-30
50233 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 12000. 000 12000. 00 12000. 000 12000. 00 12000. 000 12000.
B-45-31
50265 PROTECTI VE SURFACE TREATMENT S.Y. 3475. 000 2. 000 6950. 00 2. 000 6950. 00 2. 000 6950.
50511 COATED HI GH STR BAR STL REINF, LB. 1860. 000 1.150 2139. 00 1.150 2139. 00 1.150 2139.
50903 PREPARATI ON, DECKS, TYPE 1 S.Y. 425. 000 62. 000 26350. 00 62. 000 26350. 00 62. 000 26350.
50904 PREPARATI ON, DECKS, TYPE 2 S.Y. 75. 000 52. 000 3900. 00 52. 000 3900. 00 52. 000 3900.
50905 CLEANI NG DECKS S.Y. 3360. 000 6. 000 20160. 00 6. 000 20160. 00 6. 000 20160.
50910 JO NT REPAIR S.Y. 120. 000 425. 000 51000. 00 425. 000 51000. 00 425. 000 51000.
50920 FULL DEPTH DECK REPAI R S. Y. 25. 000 100. 000 2500. 00 100. 000 2500. 00 100. 000 2500.
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y. 358. 000 250. 000 89500. 00 250. 000 89500. 00 250. 000 89500.
52003 CULVERT PIPE, CLASS |11, L. F. 531. 000 25. 000 13275. 00 18. 000 9558. 00 22.000 11682.
52007 CULVERT PIPE, CLASS |11, L. F. 66. 000 50. 000 3300. 00 28. 000 1848. 00 33. 000 2178.
52061 APRON ENDWALLS FOR CULVERT PI P EACH 24. 000 100. 000 2400. 00 115. 000 2760. 00 102. 000 2448.
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52065
52082
52178
52205
52209
52212
52237
52260
52261
52262
52264
52266
52267
52270
52271
52344
52369
52417
52481
60123
60133
60205
60305
60308
60405
60601
60602
60825
60826
60827
60829
60831
60833
60850
60851
60856
61110
61112
61121
61122
61123

APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PI PE, 18-1NC L.F.
STL APRN ENDW. FR CLVT PI PE, S EACH

RCCP, CL I, 24-1NCH L. F.
RCCP, CL I, 36-1NCH L. F.
RCCP, CL Ill, 54-1NCH L. F.
RCCP, CL 1V, 60-1NCH L. F.
RCCP, APRON ENDWALLS, 12-1NCH EACH
RCCP, APRON ENDWALLS, 15-1NCH EACH

RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP, APRON ENDWALLS, 36-1NCH EACH
RCCP, APRON ENDWALLS, 54-1NCH EACH
RCCP, APRON ENDWALLS, 60-1NCH EACH
RCCP HORZ ELLIP, CL HE-111l, 43 L.F.
RCCP HORZ ELLI P, ENDWALLS, 43X EACH

RCEP: APRON ENDWALLS, 18-1NCH EACH

SALVAGED CULVERT PIPE, 72-1NCH L. F.
SALV APRON ENDWALLS FOR CLVT P EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE SI DEWALK, 5-1NCH S. F.
TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L. F.
SLOPE PAVI NG, CRUSHED AGCREGAT S.Y.
Rl PRAP CY.
HEAVY Rl PRAP CY.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS 1V, SS, L.F.
REI NF CONC PIPE, CLASS 1V, SS, L.F.
REI NF CONC PIPE, CLASS 1V, SS, L.F.
MANHCLES, TYPE 1 EACH
MANHCLES, TYPE 3 EACH

I NLETS, TYPE 1 EACH
I NLETS, TYPE 3
I NLETS, TYPE 8
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250.
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150.
25.
350.
62.
84.
133.
162.
325.
350.
400.
475.
550.
825.
1900.
2200.
208.
2500.
181.
600.

. 950
. 950
. 100
. 000
. 000
. 940
. 650
. 640
. 500
. 500
. 500
. 500
. 500
. 500
. 500
. 500
. 500
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

300.
7700.
1400.
6572.

14952.
18886.
27864.
3250.
1050.
1200.
3800.

550.
6600.
3800.
4400.

29952.
5000.
7240.
1200.

54557.

38259.

51555.

805.

1840.

10502.
8912.
1425.
150833.
65962.
72519.
70775.
10509.
42233.
34897.
9676.
1270.
42750.
15050.
3600.
91440.
5600.
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225. 000 450. 00 140. 000 280.
18. 000 5544. 00 22.000 6776.
400. 000 1600. 00 450. 000 1800.
30. 000 3180. 00 30. 000 3180.
50. 000 8900. 00 50. 000 8900.
85. 000 12070. 00 85. 000 12070.
110. 000 18920. 00 110. 000 18920.
270. 000 2700. 00 330. 000 3300.
295. 000 885. 00 360. 000 1080.
320. 000 960. 00 410. 000 1230.
400. 000 3200. 00 490. 000 3920.
440. 000 440. 00 525. 000 525.
675. 000 5400. 00 850. 000 6800.
1580. 000 3160. 00 1738. 000 3476.
1890. 000 3780. 00 2079. 000 4158.
140. 000 20160. 00 154. 000 22176.
2150. 000 4300. 00 2365. 000 4730.
80. 000 3200. 00 88. 000 3520.
1000. 000 2000. 00 1100. 000 2200.
6. 950 54557. 50 6.570 51574.
6. 950 38259. 75 6. 430 35397.
2.550 62602. 50 2. 450 60147.
7.000 805. 00 7.000 805.
8. 000 1840. 00 8. 000 1840.
17. 000 10540. 00 17. 000 10540.
36. 000 9000. 00 49. 000 12250.
36. 000 1440. 00 58. 000 2320.
32.670 167041. 71 26. 880 137437.
29. 540 66051. 44 28. 960 64754.
32. 150 67579. 30 36. 870 77500.
44,190 65843. 10 45. 280 67467.
82. 660 15374.76 64. 400 11978.
88. 700 47720. 60 76.110 40947.
35. 470 45011. 43 27.760 35227.
29. 560 9695. 68 28. 090 9213.
61. 450 1229. 00 50. 420 1008.
956. 000 43020. 00 933. 000 41985.
2303. 000 16121. 00 2245. 000 15715.
941. 000 3764. 00 600. 000 2400.
709. 000 102096. 00 600. 000 86400.
1005. 000 4020. 00 940. 000 3760.
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61124 | NLETS, TYPE 9 EACH 5. 000 1650. 000 8250. 00 2358. 000 11790. 00 1195. 000 5975.
61125 |INLETS, TYPE 10 EACH 2.000 1800. 000 3600. 00 2489. 000 4978. 00 1330. 000 2660.
61151 MANHCLE COVERS, TYPE J EACH 46. 000 260. 000 11960. 00 243. 000 11178. 00 205. 000 9430.
61156 | NLET COVERS, TYPE HS EACH 47.000 350. 000 16450. 00 320. 000 15040. 00 305. 000 14335.

61170 | NLET COVERS, TYPE M5 EACH 20. 000 270. 000 5400. 00 249. 000 4980. 00 235. 000 4700.
61179 | NLET COVERS, TYPE S EACH 4.000 325. 000 1300. 00 297. 000 1188. 00 285. 000 1140.
61180 | NLET COVERS, TYPE HM EACH 103. 000 360. 000 37080. 00 331. 000 34093. 00 315. 000 32445.
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 55310. 000 1.370 75774.70 1.170 64712. 70 1.170 64712.

61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 1815. 000 6. 950 12614. 25 6. 950 12614. 25 6. 950 12614.
61251 DRAIN Tl LE EXPLORATI ON L. F. 250. 000 4. 000 1000. 00 10. 000 2500. 00 7.000 1750.
61254 REINF CONC ENDWALLS FOR UNDERD EACH 106. 000 95. 000 10070. 00 95. 000 10070. 00 95. 000 10070.
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 29. 000 3828. 00 29. 000 3828. 00 29. 000 3828.
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1439. 000 9. 740 14015. 86 9. 740 14015. 86 9. 740 14015.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2. 000 406. 680 813. 36 407. 000 814. 00 406. 680 813.
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH 1. 000 100. 000 100. 00 100. 000 100. 00 100. 000 100.
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH 2. 000 2800. 000 5600. 00 2800. 000 5600. 00 2800. 000 5600.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3. 000 1866. 400 5599. 20 867. 000 2601. 00 1866. 400 5599.
61601 WOVEN W RE FENCE L. F. 1475. 000 2.500 3687. 50 3. 000 4425. 00 3. 000 4425.
61910 MOBI LI ZATI ON LS 1.000  345945.950  345945.095 345000. 000 345000. 00 162000. 000 162000.
62001 CONCRETE CORRUGATED MEDI AN S. F. 3215. 000 3. 750 12056. 25 4. 000 12860. 00 4.470 14371.
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 1790. 000 4.500 8055. 00 4.000 7160. 00 5.700 10203.
62101 LANDMARK REFERENCE MONUMENTS  EACH 12. 000 189. 760 2277.12 190. 000 2280. 00 189. 760 2277.
62203 ASPHALTI C FLUMES S.Y. 153. 000 27.800 4253. 40 37.800 5783. 40 27.800 4253.
62302 DUST CONTROL SURFACE TREATMENT S.Y. 180170.000 0.010 1801. 70 0. 200 36034. 00 0. 250 45042.
62401 WATER MGAL 700. 000 18. 970 13279. 00 12. 000 8400. 00 15. 000 10500.
62501 TOPSA L S.Y. 4370. 000 2.980 13022. 60 2.500 10925. 00 0. 530 2316.
62505 SALVAGED TOPSO L S.Y. 180340. 000 0.520 93776. 80 0.670 120827. 80 0. 390 70332.
62702 MJILCHI NG S.Y. 133140. 000 0. 100 13314. 00 0. 100 13314. 00 0. 100 13314.
62815 SILT FENCE, DELI VERED L. F. 12700. 000 0. 510 6477.00 0. 510 6477.00 0. 510 6477.
62816 SILT FENCE, |NSTALLED L. F. 12700. 000 1. 040 13208. 00 1. 040 13208. 00 1. 040 13208.
62817 SILT FENCE MAI NTENANCE L. F. 3830. 000 0. 090 344.70 0. 090 344.70 0. 090 344.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 7.000 200. 000 1400. 00 200. 000 1400. 00 200. 000 1400.
62820 CLEANI NG SEDI MENT BASI NS CY. 76. 000 13. 000 988. 00 15. 000 1140. 00 11. 000 836.
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 9. 000 150. 000 1350. 00 150. 000 1350. 00 150. 000 1350.
62824 EROSI ON MAT, DELIVERED, CLASS S.Y. 16810. 000 0. 440 7396. 40 0. 440 7396. 40 0. 440 7396.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 16810. 000 0. 490 8236. 90 0. 490 8236. 90 0. 490 8236.
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 270. 000 1.190 321. 30 1.190 321. 30 1.190 321.
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 270. 000 1.190 321.30 1.190 321. 30 1.190 321.
62870 | NLET PROTECTI ON, TYPE A EACH 56. 000 60. 000 3360. 00 60. 000 3360. 00 60. 000 3360.
62871 | NLET PROTECTION, TYPE B EACH 5. 000 60. 000 300. 00 60. 000 300. 00 60. 000 300.
62872 | NLET PROTECTION, TYPE C EACH 186. 000 23. 000 4278. 00 23. 000 4278. 00 23. 000 4278.
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62875
62876
62902
63003
63010
63103
63111
63410
63411
63412
63413
63702
63822
63827
63830
63837
63840
64210
64220
64301
64313
64318
64321
64323
64326
64327
64329
64333
64334
64343
64503
64505
64506
64602
64618
64642
64710
64734
64758
64770
64778

TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE A CWI.
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
WATERI NG SODDED AREAS MGAL
ERCSI ON CONTROL SCOD S.Y.
WOOD POSTS, 4X6-1NCH X 12-FT. EACH

WOOD POSTS, 4X6-1NCH X 14-FT. EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE I EACH
REMOVI NG SI GNS, TYPE 11 EACH

REMOVI NG SMALL SI GN SUPPORTS  EACH

ERECTI NG STATE-OANED SIGNS, TY EACH
MOVI NG SMALL SI GN SUPPORTS EACH
FI ELD LABORATCRY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH

TRAFFI C CONTROL, DETOUR LS
TRAFFI C CONTROL, DETOUR, SIGNS DAYS
GECTEXTI LE FABRI C, TYPE DF S.Y.
GEOTEXTI LE FABRI C, TYPE R

S.Y.
GEOTEXTI LE FABRI C, TYPE HR S.Y.
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F.
REMOVI NG PAVEMENT MARKI NGS L. F.
PVMI' MRKNG, STOP LINE, 18-INCH L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 12-1NCH, L.F.
PAVEMENT MARKI NG, CURB, EPOXY L.F.
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38430.
750.
60.
82300.
6800.
5185.
330.

6.

6.

170.
1900.

000
000
000
000
000
000
000

040

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
2.
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. 400
. 100
. 410
. 150
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. 730
. 430
. 100
. 340
. 600
. 590
. 000
. 690
. 000
. 000
. 000
. 200
. 200
. 100
. 100
. 200
. 000
. 000
. 000
2250.
. 300
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900
930
410

000

150
610
320
295
650
350

. 000
100.
105.
. 250
. 200

000
000

2392.
4067.
3441.
4496.
11237.
10480.
111390.
2799.
6678.
998.
186.
37860.
1482.
3151.
2429.
500.
431.
4500.
15000.
18000.
22147.
4424.
4424,
6496.
7208.
756.
864.
108.
2250.
3522.
44194.
1207.
139.
24278.
4420.
1814.
1980.
600.
630.
552.
6080.
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2.900 2392. 50 2.900 2392.
4.930 4067. 25 4.930 4067.

24.000 3528. 00 23.410 3441.
2.720 4496. 16 2.720 4496.

3. 400 11237.00 3. 400 11237.

13. 100 10480. 00 13. 100 10480.
2.410 111390. 20 2.410 111390.
45. 150 2799. 30 45. 150 2799.
48. 750 6678. 75 48. 750 6678.
58. 730 998. 41 58. 730 998.
93. 430 186. 86 93. 430 186.
17. 100 37860. 08 17.100 37860.
47.000 1504. 00 46. 340 1482.
21. 000 3213. 00 20. 600 3151.
21. 000 2478. 00 20. 590 2429.
100. 000 500. 00 100. 000 500.
62. 000 434. 00 61. 690 431.
1500. 000 1500. 00 5000. 000 5000.
10000. 000 10000. 00 10000. 000 10000.
14500. 000 14500. 00 18000. 000 18000.
0. 200 22147.00 0. 200 22147.

0. 250 5530. 00 0. 200 4424.

0. 100 4424. 00 0. 100 4424,

0. 100 6496. 00 0. 100 6496.

0. 300 10812. 00 0. 200 7208.
12. 000 756. 00 12. 000 756.
23. 000 828. 00 24. 000 864.
2. 000 72.00 3. 000 108.

500. 000 500. 00 2500. 000 2500.
0. 200 2348. 00 0. 300 3522.
1.150 44194. 50 1.150 44194.
1.610 1207. 50 1.350 1012.
2.320 139. 20 2.750 165.
0. 300 24690. 00 0. 295 24278.
0. 650 4420. 00 0. 650 4420.
0. 300 1555. 50 0. 350 1814.
6. 000 1980. 00 6. 000 1980.

100. 000 600. 00 100. 000 600.

105. 000 630. 00 105. 000 630.
3. 250 552. 50 3. 250 552.
3. 200 6080. 00 3. 200 6080.
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64790
64901
64904
64907
64908
64909
64917
64918
64921
65040
65045
65050
65055
65060
65070
65085

65219
65221
65306
65418
65569
65615
66501
66502
90005
90005
90005
90005
90005
90005
90005

90005

PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, STOP LI NE, 12
TEMPORARY PAVEMENT MARKI NG, AR
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
2490-02-72

NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LIGHTING NGO
ELEC SERVI CE, METER BREAKER PE
HL- 45- RF

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A SANI TARY SEWER MANHOLE
M SC

90005B HYDRANT

M SC

90005C GATE VALVE, 4-1NCH
M SC

90005D GATE VALVE, 6-1NCH
M SC

90005E GATE VALVE, 8-1NCH
M SC

90005F GATE VALVE, 12-1NCH
M SC

90005G Al R RELEASE VALVE, 2-1N
M SC

90005H SALVAGED HYDRANT

nGnnmEEEEnmnnnG

e

EACH

EACH

EACH

EACH

EACH

EACH

EACH
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37.
49435.
27685.

200.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

2975.
10110.
12.

000
000
000
000

. 000
. 000
. 000
. 000
. 000
. 000

000
000
000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4

40
. 100
. 800

o 01

=
o

H
o
CORPOOOWOOWRRFPOO

[ee]
o
o

1700.

450

535

725

1200.

1100.

1000.

000

000
600
000
000
000
000
000
480
480
100
000

. 850
. 000

. 400
. 340
396.
987.
. 040
382.

000
500

750

. 700
. 080
3500

000

000

000

000

000

000

000

000

1480.
4943.
22148.
200.
80.
240.
100.

4280.

1450.

9600.

1100.

1000.

REPORT OF ALL BI DS RECEI VED

.00

.00

00

00

00

00

00

Bl DDER NO 5
40

PP, OOO

50
150

100.

160

800.

396.
987.

382.

3000

1700.

450

530

700.

1100.

950

1000.

000
. 110
. 920
. 220
. 840
. 320
000
000
. 000
000
. 480
. 480
. 100
000
. 850
000

. 400
. 340
000
500
. 040
750
. 650
. 400
. 000
000
000
000
000
000
000

000

1480
5437.
25470
44,
92.
105.
100.
150
54.
23400.
19900
5630
6055
3520
25270
800.

256.
4470
4752.

987.

639

382.
1933.

14154.
36000
13600

450
4240
1400.
8800

950

1000.

00

00

00

00

00

00

00

PAGE

Bl DDER NO 6
40. 000 1480
0. 100 4943
0. 800 22148
1. 000 200
1. 600 80.
3. 000 240
50. 000 100
80. 000 80.
3. 000 54.
65. 000 15210
0. 600 24876
0.620 7272
0.980 5394
140. 000 3080
0. 830 24675
900. 000 900
6. 400 256
4.340 4470
396. 000 4752
987. 500 987
1. 040 639
382. 750 382
0. 650 1933
1. 400 14154
3150. 000 37800
1410. 000 11280
440. 000 440
540. 000 4320
695. 000 1390.
1115. 000 8920
700. 000 700.
250. 000 250.
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.00
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00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90033

M SC
90005J
M SC
90005K
M SC
90005L
M SC

SALVAGED GATE VALVE, 6-
REMOVI NG EXI STI NG SLOPE

REMOVI NG PULL BOX

90005M PULL BOX, 24 X 36-1 NCH,
SALVAGED FRAME AND COVER

M SC
90005N
M SC
90030A

RELOCATI NG DI STRI BUTI ON

CONCRETE CURB AND GUTTE

36-1NCH, TYPE A, 4-1NCH MOUNTA

M SC
90030B
M SC
90030C
6- 1 NCH
M SC
90030D
M SC
90030E
M SC
90030F
8- I NCH
M SC
90030G
M SC
90030H
M SC
90030J
M SC
90030K
M SC
90030L
M SC
90031A

VEDI AN,

M SC
90033A

REMOVI NG STORM SEVEER, 3

SANI TARY SEWER PI PE LAT

SANI TARY SEWER PI PE, PV
SANI TARY SEWER PI PE, PV

SANI TARY FORCE MAIN PI P

WATER MAI N, PVC, 4-1NCH
WATER MAI N, PVC, 6-1NCH
WATER MAI N, PVC, 8-1NCH
WATER MAI N, PVC, 12-1NC
WATER SERVI CE, HDPE, 2-

PAVEMENT MARKI NG, CORRU
EPOXY

GEOGRI D REI NFORCEMENT

EACH

EACH

EACH

EACH

EACH

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

26500.

170.

525.

170.

2570.

80.

80.

113.

223.

4117.

530.

1015.

16050.

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
350.

6000.

64.

375.

1339.

17.

62.

104.

95.

47.

44,

40.

42.

44.

37.

000

000

000

500

500

. 530

000

000

000

000

000

000

000

000

000

000

. 200

. 450

350.

12000.

64.

375.

1339.

199545.

2890.

32550.

17680.

244150.

3760.

3520.

4520.

9366.

181148.

19610.

3248.

39322.

REPORT OF ALL BI DS RECEI VED

00

00

00

50

50

00

00

00

00

00

00

00

00

00

00

00

00

50

Bl DDER NO 5

300.

6000.

64.

375.

1339.

22.

63.

92.

134.

85.

44,

45.

50.

44.

46.

000

000

000

500

500

. 250

000

000

000

000

000

000

000

000

000

000

. 200

. 650

300.

12000.

64.

375.

1339.

218625.

3740.

33075.

15640.

344380.

6800.

3520.

5085.

11150.

181148.

24380.

3248.

26482.

00

00

00

50

50

00

00

00

00

00

00

00

00

00

00

00

00

50
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Bl DDER NO 6
100. 000 100.
1635. 000 3270.
64. 000 64.
375. 500 375.
1339. 500 1339.
7.440 197160.
26. 500 4505.
41. 100 21577.
90. 450 15376.
99. 300 255201.
58. 000 4640.
37.700 3016.
38. 900 4395.
41. 600 9276.
43. 340 178430.
28. 100 14893.
3. 200 3248.
2.100 33705.
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00

00

00

50

50

00

00

50

50

00

00

00

70

80

78

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

90033

90035

90037

90066

90365
90395
90402
90403
90404
90454
90590
90591
90616
90637
90997
90998
90999

M SC S Y.

90033B RESEAL CRUSHED AGGREGAT

PAVI NG

M SC TON

90035A SPECI AL GRANULAR BACKFI

M SC STA.

90037A TEST ROLLI NG

M SC DOL

90066A MONTHLY MOBI LE TELEPHON

QWP, BASE COURSES TON

FAST TRACK CONCRETE PAVEMENT  S.Y.

QW, RURAL CONCRETE PAVEMENT DAY

QWP, PROFI LE I NDEX I NCENTI VE, DCL

QWP, PVMI' STRENGTH I NCENTI VE, DCL

BEARI NG REPLACEMENT EACH
Pl PE GRATES EACH
TEMPORARY COVER PLATES EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH

SAFETY FENCE

L. F.

ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE-JOB TRAI NI NG ASP-1

HRS.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

765.

2260.

414.

1500.

134575.
3110.
25.
43220.
25450.
20.

11.

1.

134.
830.
850.
850.
3400.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 4
4. 500 3442.
10. 000 22600.
32.370 13401.
1. 000 1500.
0. 200 26915.
35. 300 109783.
1325. 000 33125.
1. 000 43220.
1. 000 25450.
900. 000 18000.
375. 000 4125.
500. 000 500.
35. 210 4718.
2.000 1660.
2. 000 1700.
4.000 3400.
2. 000 6800.
8674537.

50

00

18

Bl DDER NO 5
5. 000 3825.
10. 000 22600.
20. 000 8280.
1. 000 1500.
0. 250 33643.
15. 500 48205.
0. 500 12.
1. 000 43220.
1. 000 25450.
900. 000 18000.
500. 000 5500.
75. 000 75.
36. 000 4824.
2.000 1660.
2. 000 1700.
2.000 1700.
2. 000 6800.
8735775.

00

00

00
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Bl DDER NO 6
5. 000 3825.
10. 000 22600.
20. 000 8280.
1. 000 1500.
0. 100 13457.
75.000  233250.
2500. 000 62500.
1. 000 43220.
1. 000 25450.
900. 000 18000.
400. 000 4400.
500. 000 500.
35. 210 4718.
2.000 1660.
2. 000 1700.
4.000 3400.
2. 000 6800.
8763594.

00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
BIDDER NO 2: THE ZI GNEGO COVPANI ES
BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 4: JAMES CAPE & SONS CO.
BI DDER NO 5: JAMES PETERSON SONS, | NC.
BI DDER NO 6 STREU CONSTRUCTI ON CO.
BI DDER NO 7 MJUSSON BRCS., | NC
Bl DDER NO 7
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 27. 000 142. 000
20102 CLEARI NG I.D. 21. 000 10. 000
20104 GRUBBI NG STA 27. 000 142. 000
20105 GRUBBI NG I.D. 21. 000 10. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 41. 000 50. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1000. 000
565+45, C/L
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1000. 000
580+95, C/L
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1000. 000
592490, C/L
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1175. 000
610498, C/L
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1000. 000
613498, C/L
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1000. 000
617+25, RT
20377 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1100. 000
620+13, C/L
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1150. 000
633+70, C/L
20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000
637+70, C/L
20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1150. 000
642+45, C/L
20401 REMOVI NG PAVEMENT S.Y. 85790. 000 2.500
20405 REMOVI NG CURB AND GUTTER L. F. 750. 000 8. 000
20409 REMOVI NG SURFACE DRAI NS EACH 8. 000 100. 000
20411 REMOVI NG GUARDRAI L L. F. 2780. 000 0. 950
20412 REMOVI NG FENCE L. F. 3325. 000 0.500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

1175.
1000.
1000.
1100.
1150.
1500.
1150.
214475.
6000.
800.

2641.
1662.

.00

00

00

00

00

00

00

Bl DDER NO 8

UNI'T
Bl D PRI CE

©

cocooo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000
000
000
000
000

©

cocooo

. 00

. 00

. 00

. 00

. 00

.00

.00
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Bl DDER NO 9
UNI'T
Bl D PRI CE
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 64
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPCSAL: 20021112011

Bl DDER NO 7 Bl DDER NO 8 Bl DDER NO 9
20416 REMOVI NG | NLETS EACH 11. 000 75. 000 825. 00 0. 000 0.00 0. 000 0.
20422 REMOVI NG CONCRETE BASES EACH 1. 000 250. 000 250. 00 0. 000 0.00 0. 000 0.
20501 COWMON EXCAVATI ON C. Y. 216530.000 3. 200 692896. 00 0. 000 0. 00 0. 000 0.
20901 GRANULAR BACKFI LL CY. 55. 000 30. 000 1650. 00 0. 000 0.00 0. 000 0.
21202 GRANULAR SUBBASE COURSE TON  148825. 000 5.580 830443.50 0. 000 0.00 0. 000 0.
21301 FI NI SHI NG ROADWAY LS 1. 000 10000. 000 10000. 00 0. 000 0.00 0. 000 0.
30404 CRUSHED AGGREGATE BASE COURSE TON  112720. 000 7.100 800312.00 0. 000 0.00 0. 000 0.
30406 CRUSHED AGGREGATE BASE COURSE, TON 200. 000 15. 000 3000. 00 0. 000 0.00 0. 000 0.
30420 CABC, OPEN GRADED, NUMBER 2 TON 38930. 000 10. 000  389300. 00 0. 000 0.00 0. 000 0.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1650. 000 0. 850 1402. 50 0. 000 0.00 0. 000 0.
40301 QWP, ASPHALTI C M XTURE TON 7865. 000 0. 450 3539. 25 0. 000 0.00 0. 000 0.
40501 ASPHALTI C MATERI AL FOR PLANT M TON 472.000 100. 000 47200. 00 0. 000 0.00 0. 000 0.
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 6035. 000 22.370 135002. 95 0. 000 0.00 0. 000 0.
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 1830. 000 30. 320 55485. 60 0. 000 0.00 0. 000 0.
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 6300. 000 1. 000 6300. 00 0. 000 0.00 0. 000 0.
41103 ASPHALTI C SURFACE, DETQURS TON 100. 000 48. 900 4890. 00 0. 000 0.00 0. 000 0.
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 185. 000 47.900 8861. 50 0. 000 0.00 0. 000 0.
41106 ASPHALTI C SURFACE, TEMPORARY  TON 1775. 000 31. 800 56445. 00 0. 000 0. 00 0. 000 0.
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 110515. 000 17.850 1972692.75 0. 000 0.00 0. 000 0.
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 280. 000 31.500 8820. 00 0. 000 0. 00 0. 000 0.
41620 CONCRETE SURFACE DRAI NS CY. 5. 000 400. 000 2000. 00 0. 000 0.00 0. 000 0.
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 380. 000 80. 000 30400. 00 0. 000 0.00 0. 000 0.
41636 H. E.S. CONCRETE DRI VEWAY 7-INC S. Y. 65. 000 41. 000 2665. 00 0. 000 0.00 0. 000 0.
41653 PAVEMENT TI ES EACH 55. 000 7.000 385. 00 0. 000 0.00 0. 000 0.
41654 DOWEL BARS EACH 152. 000 15. 000 2280. 00 0. 000 0.00 0. 000 0.
41665 CONCRETE PAVEMENT GAPS EACH 30. 000 1000. 000 30000. 00 0. 000 0.00 0. 000 0.
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 12000. 000 12000. 00 0. 000 0.00 0. 000 0.
B- 45-30
50233 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 12000. 000 12000. 00 0. 000 0.00 0. 000 0.
B-45-31
50265 PROTECTI VE SURFACE TREATMENT S.Y. 3475. 000 2. 000 6950. 00 0. 000 0.00 0. 000 0.
50511 COATED HI GH STR BAR STL REINF, LB. 1860. 000 1.150 2139. 00 0. 000 0.00 0. 000 0.
50903 PREPARATI ON, DECKS, TYPE 1 S.Y. 425. 000 62. 000 26350. 00 0. 000 0.00 0. 000 0.
50904 PREPARATI ON, DECKS, TYPE 2 S.Y. 75. 000 52. 000 3900. 00 0. 000 0.00 0. 000 0.
50905 CLEANI NG DECKS S.Y. 3360. 000 6. 000 20160. 00 0. 000 0.00 0. 000 0.
50910 JO NT REPAIR S.Y. 120. 000 425. 000 51000. 00 0. 000 0.00 0. 000 0.
50920 FULL DEPTH DECK REPAI R S. Y. 25. 000 100. 000 2500. 00 0. 000 0.00 0. 000 0.
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y. 358. 000 250. 000 89500. 00 0. 000 0.00 0. 000 0.
52003 CULVERT PIPE, CLASS |11, L. F. 531. 000 15. 850 8416. 35 0. 000 0.00 0. 000 0.
52007 CULVERT PIPE, CLASS |11, L. F. 66. 000 24.750 1633. 50 0. 000 0.00 0. 000 0.
52061 APRON ENDWALLS FOR CULVERT PI P EACH 24. 000 86. 950 2086. 80 0. 000 0.00 0. 000 0.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

52065
52082
52178
52205
52209
52212
52237
52260
52261
52262
52264
52266
52267
52270
52271
52344
52369
52417
52481
60123
60133
60205
60305
60308
60405
60601
60602
60825
60826
60827
60829
60831
60833
60850
60851
60856
61110
61112
61121
61122
61123

APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PI PE, 18-1NC L.F.

STL APRN

RCCP
RCCP

RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP

HEAVY
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF

MANHCLES, TYPE 1
MANHCLES, TYPE 3

CL

CL

CL

CL 1V,
APRON
APRON
APRON
APRON
APRON
APRON
APRON
APRON

Rl PRAI

’

ENDWALLS, 12-1NCH
ENDWALLS, 15-1NCH
ENDWALLS, 18-1NCH
ENDWALLS, 24-1 NCH
ENDWALLS, 30-1 NCH
ENDWALLS, 36-1 NCH
ENDWALLS, 54-1 NCH
ENDWALLS, 60-1 NCH
RCCP HORZ ELLIP, CL HE-111, 43
RCCP HORZ ELLI P, ENDWALLS, 43X
SALVAGED CULVERT PI PE, 72-1NCH
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1NCH

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGGREGAT
Rl PRAP

p
Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,

I NLETS, TYPE 1
I NLETS, TYPE 3
I NLETS, TYPE 8

CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 1V, SS,
CLASS 1V, SS,
CLASS 1V, SS,

ENDW. FR CLVT PI PE, S EACH
24-1 NCH
36- | NCH
54- 1 NCH

60- | NCH

L. F.
L. F.
L. F.
L. F.

EACH
EACH
EACH
EACH

it

rrerrErrrrOO0O0rCnr e
Qm mTmmmmmmT< << mmnmnam

QF
2

EACH

gL
22
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. 000
308.
. 000
106.
178.
142.
172.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
7850.
5505.
24550.
115.
230.
620.
250.

. 000
5113.
2236.
2102.
1490.
186.
538.
1269.
328.
20.
45.

. 000
. 000
144,
. 000

000

000
000
000
000

000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000

000
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Bl DDER NO 7
135

15
289

43

69
102.
117.
580.
601.
649.
718.
773.
1019.
2032.
2110
108.
2778

58.
400.
. 140
. 140
. 380
. 000
. 000
. 000
. 500
. 000
. 100
. 550
. 400
. 050
. 200
. 250
. 400
. 600
. 650
. 000
. 000
. 000
. 000
1100.

600
850
150
850
450
850
700
700
800
000
600
150
000
500
250
250
500
000
000

000

271.
4881.
1156.
4648.

12362.
14604.
20244.
5807.
1805.
1947.
5748.

773.
8152.
4065.
4220.

15588.
5557.
2320.

800.

56049.

39305.

58429.

805.

1840.

10540.
7875.
3600.
143675.
63837.
72308.
56694.
9895.
40484.
36039.
9380.
1153.
44595.
14350.
2928.
79200.
4400.
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Bl DDER NO 8
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000
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000
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000
000

COOOOOOOOOO0OOO00000O0O0000000000O0O0000000O0O00OO0

PAGE

COOOOOOOOOO0OOO00000O0O000000O00000O000000CO0O0OO0

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

65

LETTI NG DATE: 11/12/02

Bl DDER NO 9

COOOOOLOOO0O0O0O0O0000O0O0O000000000O00O0O0000000000O



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 66
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPOSAL: 20021112011
Bl DDER NO 7 Bl DDER NO 8 Bl DDER NO 9

61124 | NLETS, TYPE 9 EACH 5. 000 1360. 000 6800. 00 0. 000 0.00 0. 000 0.
61125 |INLETS, TYPE 10 EACH 2.000 1575. 000 3150. 00 0. 000 0.00 0. 000 0.
61151 MANHCLE COVERS, TYPE J EACH 46. 000 265. 000 12190. 00 0. 000 0. 00 0. 000 0.
61156 | NLET COVERS, TYPE HS EACH 47.000 350. 000 16450. 00 0. 000 0.00 0. 000 0.
61170 | NLET COVERS, TYPE M5 EACH 20. 000 275. 000 5500. 00 0. 000 0.00 0. 000 0.
61179 | NLET COVERS, TYPE S EACH 4.000 325. 000 1300. 00 0. 000 0.00 0. 000 0.
61180 | NLET COVERS, TYPE HM EACH 103. 000 355. 000 36565. 00 0. 000 0.00 0. 000 0.
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 55310. 000 1.170 64712. 70 0. 000 0.00 0. 000 0.
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 1815. 000 6. 950 12614. 25 0. 000 0.00 0. 000 0.
61251 DRAIN Tl LE EXPLORATI ON L. F. 250. 000 25. 000 6250. 00 0. 000 0.00 0. 000 0.
61254 REINF CONC ENDWALLS FOR UNDERD EACH 106. 000 95. 000 10070. 00 0. 000 0.00 0. 000 0.
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 31. 500 4158. 00 0. 000 0.00 0. 000 0.
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1439. 000 9. 850 14174. 15 0. 000 0.00 0. 000 0.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2. 000 425. 000 850. 00 0. 000 0.00 0. 000 0.
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH 1. 000 2000. 000 2000. 00 0. 000 0.00 0. 000 0.
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH 2. 000 2000. 000 4000. 00 0. 000 0. 00 0. 000 0.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3. 000 1825. 000 5475. 00 0. 000 0.00 0. 000 0.
61601 WOVEN W RE FENCE L. F. 1475. 000 2. 750 4056. 25 0. 000 0.00 0. 000 0.
61910 MOBI LI ZATI ON LS 1.000 261685.000 261685. 00 0. 000 0.00 0. 000 0.
62001 CONCRETE CORRUGATED MEDI AN S. F. 3215. 000 5. 260 16910. 90 0. 000 0. 00 0. 000 0.
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 1790. 000 4.950 8860. 50 0. 000 0.00 0. 000 0.
62101 LANDMARK REFERENCE MONUMENTS  EACH 12. 000 97. 500 1170. 00 0. 000 0.00 0. 000 0.
62203 ASPHALTI C FLUMES S.Y. 153. 000 27.800 4253. 40 0. 000 0.00 0. 000 0.
62302 DUST CONTROL SURFACE TREATMENT S.Y. 180170.000 0. 100 18017. 00 0. 000 0. 00 0. 000 0.
62401 WATER MGAL 700. 000 17.000 11900. 00 0. 000 0.00 0. 000 0.
62501 TOPSA L S.Y. 4370. 000 2. 250 9832. 50 0. 000 0.00 0. 000 0.
62505 SALVAGED TOPSO L S.Y. 180340. 000 0. 600 108204. 00 0. 000 0.00 0. 000 0.
62702 MJILCHI NG S.Y. 133140. 000 0. 080 10651. 20 0. 000 0. 00 0. 000 0.
62815 SILT FENCE, DELI VERED L. F. 12700. 000 0. 750 9525. 00 0. 000 0.00 0. 000 0.
62816 SILT FENCE, |NSTALLED L. F. 12700. 000 0. 750 9525. 00 0. 000 0.00 0. 000 0.
62817 SILT FENCE MAI NTENANCE L. F. 3830. 000 0.010 38. 30 0. 000 0.00 0. 000 0.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 7.000 100. 000 700. 00 0. 000 0.00 0. 000 0.
62820 CLEANI NG SEDI MENT BASI NS CY. 76. 000 25. 000 1900. 00 0. 000 0.00 0. 000 0.
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 9. 000 125. 000 1125. 00 0. 000 0.00 0. 000 0.
62824 EROSI ON MAT, DELIVERED, CLASS S.Y. 16810. 000 0.510 8573.10 0. 000 0.00 0. 000 0.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 16810. 000 0. 510 8573. 10 0. 000 0.00 0. 000 0.
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 270. 000 0. 950 256. 50 0. 000 0.00 0. 000 0.
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 270. 000 0. 650 175.50 0. 000 0.00 0. 000 0.
62870 | NLET PROTECTI ON, TYPE A EACH 56. 000 75. 000 4200. 00 0. 000 0. 00 0. 000 0.
62871 | NLET PROTECTION, TYPE B EACH 5. 000 35. 000 175.00 0. 000 0.00 0. 000 0.
62872 | NLET PROTECTION, TYPE C EACH 186. 000 37.500 6975. 00 0. 000 0.00 0. 000 0.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

62875
62876
62902
63003
63010
63103
63111
63410
63411
63412
63413
63702
63822
63827
63830
63837
63840
64210
64220
64301
64313
64318
64321
64323
64326
64327
64329
64333
64334
64343
64503
64505
64506
64602
64618
64642
64710
64734
64758
64770
64778

TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE A QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
WATERI NG SODDED AREAS MGAL
ERCSI ON CONTROL SCOD S.Y
WOOD POSTS, 4X6-1NCH X 12-FT. EACH

WOOD POSTS, 4X6-1NCH X 14-FT. EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE I EACH
REMOVI NG SI GNS, TYPE 11 EACH

REMOVI NG SMALL SI GN SUPPORTS  EACH

ERECTI NG STATE-OANED SIGNS, TY EACH
MOVI NG SMALL SI GN SUPPORTS EACH
FI ELD LABORATCRY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH

TRAFFI C CONTROL, DETOUR LS
TRAFFI C CONTROL, DETOUR, SIGNS DAYS
GECTEXTI LE FABRI C, TYPE DF S.Y
GEOTEXTI LE FABRI C, TYPE R

S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F.
REMOVI NG PAVEMENT MARKI NGS L. F.
PVMI' MRKNG, STOP LINE, 18-INCH L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 12-1NCH, L.F.
PAVEMENT MARKI NG, CURB, EPOXY L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

825.
825.
147.
1653.
3305.
800.
46220.
. 000
. 000
. 000
. 000
2214.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
110735.
22120.
44240.
64960.
36040.
63.

36.

36.

1.
11740.
38430.
750.
60.
82300.
6800.
5185.
330.

6

6

170.
1900.
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Bl DDER NO 7
3
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. 000
. 000
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. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 200
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. 100
. 200
. 000
. 000
. 000
2250
. 300
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500
500
850

000

150
500
000
290
650
350

. 000
100.
105.
. 250
. 200

000
000

2887.
2887.
3505.
3719.
11402.
15080.
131727.
2945.
6610.
918.
120.
35092.
1808.
1912.
1770.
100.
175.
5000.
10000.
18000.
22147.
4424.
4424,
6496.
7208.
756.
864.
108.
2250.
3522.
44194.
1875.
240.
23867.
4420.
1814.
1980.
600.
630.
552.
6080.
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

64790
64901
64904
64907
64908
64909
64917
64918
64921
65040
65045
65050
65055
65060
65070
65085

65219
65221
65306
65418
65569
65615
66501
66502
90005
90005
90005
90005
90005
90005
90005

90005

PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, STOP LI NE, 12
TEMPORARY PAVEMENT MARKI NG, AR
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
2490-02-72

NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LIGHTING NGO
ELEC SERVI CE, METER BREAKER PE
HL- 45- RF

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A SANI TARY SEWER MANHOLE
M SC

90005B HYDRANT

M SC

90005C GATE VALVE, 4-1NCH
M SC

90005D GATE VALVE, 6-1NCH
M SC

90005E GATE VALVE, 8-1NCH
M SC

90005F GATE VALVE, 12-1NCH
M SC

90005G Al R RELEASE VALVE, 2-1N
M SC

90005H SALVAGED HYDRANT

nGnnmEEEEnmnnnG

e

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

37.
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Bl DDER NO 7
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396.
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382.

000
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1480.
4943.
22148.
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100.

4496.

1450.
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461.
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90033

M SC
90005J
M SC
90005K
M SC
90005L
M SC

SALVAGED GATE VALVE, 6-
REMOVI NG EXI STI NG SLOPE

REMOVI NG PULL BOX

90005M PULL BOX, 24 X 36-1NCH
SALVAGED FRAME AND COVER

M SC
90005N
M SC
90030A

RELOCATI NG DI STRI BUTI ON

CONCRETE CURB AND GUTTE

36-1NCH, TYPE A, 4-1NCH MOUNTA

M SC
90030B
M SC
90030C
6- 1 NCH
M SC
90030D
M SC
90030E
M SC
90030F
8- I NCH
M SC
90030G
M SC
90030H
M SC
90030J
M SC
90030K
M SC
90030L
M SC
90031A

MVEDI AN

M SC
90033A

REMOVI NG STORM SEVEER, 3

SANI TARY SEWER PI PE LAT

SANI TARY SEWER PI PE, PV
SANI TARY SEWER PI PE, PV

SANI TARY FORCE MAIN PI P

WATER MAI N, PVC, 4-1NCH
WATER MAI N, PVC, 6-1NCH
WATER MAI N, PVC, 8-1NCH
WATER MAI N, PVC, 12-1NC
WATER SERVI CE, HDPE, 2-

PAVEMENT MARKI NG, CORRU
EPOXY

GEOGRI D REI NFORCEMENT

EACH

EACH

EACH

EACH

EACH

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

26500.

170.

525.

170.

2570.

80.

80.

113.

223.

4117.

530.

1015.

16050.
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. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 7
400.

6000

64.

375

1339.

15

50

165

168

56.

43

41.

38

39

40

000

000

000

500

500

. 530

000

200

900

200

100

500

500

400

650

000

. 200

. 300

400.

12000.

64.

375.

1339.

199545.

2550.

26355.

28203.

432274.

4488.

3480.

4689.

8563.

163239.

21200.

3248.

36915.

REPORT OF ALL BI DS RECEI VED

00
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50

00
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00

50

20

05
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00

Bl DDER NO 8
0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112011

90033

90035

90037

90066

90365
90395
90402
90403
90404
90454
90590
90591
90616
90637
90997
90998
90999

M SC S Y.

90033B RESEAL CRUSHED AGGREGAT

PAVI NG

M SC TON

90035A SPECI AL GRANULAR BACKFI

M SC STA.

90037A TEST ROLLI NG

M SC DOL

90066A MONTHLY MOBI LE TELEPHON

QWP, BASE COURSES TON

FAST TRACK CONCRETE PAVEMENT  S.Y.

QW, RURAL CONCRETE PAVEMENT DAY

QWP, PROFI LE I NDEX I NCENTI VE, DCL

QWP, PVMI' STRENGTH I NCENTI VE, DCL

BEARI NG REPLACEMENT EACH
Pl PE GRATES EACH
TEMPORARY COVER PLATES EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH

SAFETY FENCE

L. F.

ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE-JOB TRAI NI NG ASP-1

HRS.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

765.

2260.

414.

1500.

134575.
3110.
25.
43220.
25450.
20.

11.

1.

134.
830.
850.
850.
3400.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000

000

000

000

000
000
000
000
000
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000
000
000
000
000
000
000

Bl DDER NO 7
5. 000 3825.
7.950 17967.
25. 000 10350.
1. 000 1500.
0. 100 13457.
35. 300 109783.
1325. 000 33125.
1. 000 43220.
1. 000 25450.
900. 000 18000.
575. 000 6325.
200. 000 200.
34. 650 4643.
2.150 1784.
2. 000 1700.
4.000 3400.
2. 000 6800.
9023232.
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00

00
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DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 71
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPCSAL: 20021112012
STATE PROJECT(S): 3110-03-70 LOCATI ON 67/ WAUKESHA COUNTY
PALMYRA  EAGLE RD
STH 59

VWAUKESHA COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: B. R AMON & SONS, | NC
BIDDER NO 2: PAYNE & DOLAN, I NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI VATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20411 REMOVI NG GUARDRAI L L. F. 300. 000 1. 000 300. 00 1. 250 375. 00 0. 000 0.00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.. 1103. 000 5. 400 5956. 20 4.150 4577. 45 0. 000 0. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 6375. 000 5. 860 37357.50 7.750 49406. 25 0. 000 0.00
20501 COWMON EXCAVATI ON CY. 97. 000 6. 500 630. 50 12. 750 1236. 75 0. 000 0. 00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 1000. 000 1000. 00 1205. 000 1205. 00 0. 000 0.00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 349. 000 17. 000 5933. 00 18. 000 6282. 00 0. 000 0.00
21301 FI NI SHI NG ROADWAY LS 1. 000 800. 000 800. 00 1600. 000 1600. 00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 4765. 000 8. 600 40979. 00 8. 250 39311. 25 0. 000 0. 00
30811 BASE PATCH NG ASPHALTI C TON 90. 000 55. 000 4950. 00 95. 850 8626. 50 0. 000 0.00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 3075. 000 1. 000 3075. 00 0. 850 2613.75 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE TON 15250. 000 0. 450 6862. 50 0. 500 7625. 00 0. 000 0.00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 915. 000 166. 000 151890. 00 100. 000 91500. 00 0. 000 0.00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 15250. 000 13. 600 207400. 00 15. 350 234087. 50 0. 000 0.00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 9760. 000 1. 000 9760. 00 1. 000 9760. 00 0. 000 0.00
41102 ASPHALTI C SURFACE, PATCHI NG TON 250. 000 40. 000 10000. 00 30. 000 7500. 00 0. 000 0.00
41105 ASPHALTIC SURF, DRI VEWAYS & FI TON 115. 000 37.000 4255. 00 50. 800 5842. 00 0. 000 0. 00
41620 CONCRETE SURFACE DRAI NS CY. 1. 000 400. 000 400. 00 325. 000 325.00 0. 000 0.00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 399. 000 12. 000 4788. 00 12. 800 5107. 20 0. 000 0. 00
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 480. 000 8. 750 4200. 00 5.490 2635. 20 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6. 000 1950. 000 11700. 00 1850. 000 11100. 00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 1000. 000 1000. 00 79510. 000 79510. 00 0. 000 0. 00
62501 TOPSO L S.Y. 315. 000 2. 600 819. 00 3. 150 992. 25 0. 000 0.00
62702 MJILCHI NG S.Y. 220. 000 0. 400 88. 00 0. 400 88. 00 0. 000 0. 00
62811 ERCSI ON BALES, DELI VERED EACH 50. 000 5. 000 250. 00 4.000 200. 00 0. 000 0.00
62812 ERCSI ON BALES, | NSTALLED EACH 50. 000 5. 000 250. 00 3.500 175. 00 0. 000 0.00
62815 SILT FENCE, DELI VERED L. F. 200. 000 1. 000 200. 00 0. 850 170. 00 0. 000 0.00
62816 SILT FENCE, |NSTALLED L. F. 200. 000 1. 000 200. 00 0. 900 180. 00 0. 000 0.00
62817 SILT FENCE MAI NTENANCE L. F. 400. 000 0. 100 40. 00 0.090 36. 00 0. 000 0.00
62905 FERTILIZER, TYPE B CWI. 0. 400 100. 000 40. 00 125. 000 50. 00 0. 000 0.00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112012

63011
63110
63301
63305
63413
63702
63822
63827
64201
64301
64313
64326
64602
64618
64626
64636
64710
64901
66501
90005

90616

SEEDI NG, M XTURE NO. 40 LB.
LAVWN SOD S.Y
DELI NEATOR PCSTS EACH
DELI NEATORS EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S.F
MOVI NG SIGNS, TYPE I EACH
REMOVI NG SI GNS, TYPE 11 EACH
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F

PVMI' MRKNG, CHANNELI ZI NG 8-IN L
PVMI' MRKNG, SAME DAY, 4-1NCH, L
LOCATI NG NO- PASSI NG ZONES M
PVMI' MRKNG, STOP LINE, 18-1NCH L
TEMPORARY PAVEMENT MARKI NG 4 L
SAW NG EXI STI NG PAVEMENT L
M SC EA
90005A MARKER POST, FLEXI BLE
GUARD RAI L TERM NAL

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

350.
17.
34.
63.

459.

37.

225.
1022.
35612.
350.
18986.

127.

37972.
1336.

10.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

. 000
000
000
000
000
410
. 000
000
. 000
. 000
000
000
000
000
000
. 360
000
000
000
. 000

Bl DDER NO 1
25
3
20
3
65.
14.
50.
25.
1000.
256.
0.

000
500
000
000
000
750
000
000
000
000
520

1. 350

w

w
N

(e}
PO ROOOO

170
340
310
000
400
080
500

. 000

. 000

100.
1225.
340.
102.
4095.
6776.
400.
925.
1000.
256.
117.
1379.
6054.
1109.
5885.
268.
558.
3037.
2004.
210.

320.

550297.

Bl DDER NO 2
. 000
. 500
25
. 500
60
18
. 000
. 000
2500

256.
. 520

o

000
900
400

000
000

1. 350

o

N

N
o

Soopoo0O

170
340
310
000
400
080
850

. 000

. 000

32.
1225.
425
1109.
3836.
8453
72.
333
2500
256.
117.
1379.
6054.
1109.
5885
268.
558.
3037.
1135.
240.

400.

608565

PAGE
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LETTI NG DATE: 11/12/02

Bl DDER NO 3

COOOOOOOOO0O0O0O000000O0

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

COOOOOOLOO0O000O00O00000O0O



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112013

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PAGE: 73

LETTI NG DATE: 11/12/02

I NCOLN RD, TWN FRI E

21303

30404
30426
40204
41101
50201
50265
50504
50511
51121
51340

51341

B- 20- 160

STATE PRQJECT(S): 3822- 00- 70
4808- 02- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT
R NO 1: PHElI FER BROTHERS CONSTRUCTI ON COMPANI ES
RNO 2: ZENTH TECH., INC
R NO 3: LUNDA CONSTRUCTI ON COMPANY
R NO 4: CONCRETE STRUCTURES, |NC

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNN'T  QUANTITY BID PRICE

REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 7000. 000
51+98
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5000. 000
50+76
COMMON EXCAVATI ON CY. 411. 000 6. 750
MARSH EXCAVATI ON CY. 465. 000 7.250
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9000. 000
B- 20- 161
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000
B- 20- 160
BORROW EXCAVATI ON CY. 257. 000 12. 500
FI NI SHI NG ROADWAY, PRQJECT LS 1. 000 1000. 000
3822- 00- 70
FI NI SHI NG ROADWAY, PRQJECT LS 1. 000 1000. 000
4808- 02- 70
CRUSHED AGGREGATE BASE COURSE TON 1250. 000 10. 500
BREAKER RUN STONE TON 800. 000 11. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000 5. 000
ASPHALTI C SURFACE TON 290. 000 62. 000
CONCRETE MASONRY, BRI DGES CY. 246. 000 400. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 272. 000 2. 700
H GH STRENGTH BAR STEEL REINF. LB. 7130. 000 0. 540
COATED HI GH STR BAR STL REINF, LB. 27353. 000 0. 540
STL PILING DELIV & DRIVEN, HP L.F. 960. 000 14. 300
TUBULAR RAI LING TYPE F, STRUC LS 1. 000 6600. 000
B- 20- 161
TUBULAR RAI LING TYPE F, STRUC LS 1. 000 6450. 000

LOCATI ON 20/ FOND DU LAC COUNTY
BROMN RD, TWN LAMARTI NE, L
TOM RD
FOND DU LAC COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
7000. 00 12500. 000 12500. 00
5000. 00 12500. 000 12500. 00
2774. 25 18. 000 7398. 00
3371. 25 16. 000 7440. 00
9000. 00 10000. 000 10000. 00
4000. 00 10000. 000 10000. 00
3212. 50 20. 000 5140. 00
1000. 00 1000. 000 1000. 00
1000. 00 1000. 000 1000. 00
13125. 00 11. 500 14375. 00
8800. 00 12. 000 9600. 00
150. 00 3. 000 90. 00
17980. 00 71. 900 20851. 00
98400. 00 415. 000 102090. 00
734. 40 1.750 476. 00
3850. 20 0. 500 3565. 00
14770. 62 0. 600 16411. 80
13728. 00 16. 500 15840. 00
6600. 00 6500. 000 6500. 00
6450. 00 6500. 000 6500. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
15000. 000 15000. 00
12000. 000 12000. 00
18. 000 7398. 00
16. 000 7440. 00
5000. 000 5000. 00
4000. 000 4000. 00
20. 000 5140. 00
1500. 000 1500. 00
1500. 000 1500. 00
11. 500 14375. 00
12. 000 9600. 00
3. 000 90. 00
71. 900 20851. 00
300. 000 73800. 00
5. 000 1360. 00
0. 450 3208. 50
0. 470 12855.91
15. 000 14400. 00
5000. 000 5000. 00
5500. 000 5500. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

PAGE: 74
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPCSAL: 20021112013

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 24. 000 32. 000 768. 00 25. 000 600. 00 25. 000 600.
60602 HEAVY RI PRAP CY. 180. 000 33. 000 5940. 00 35. 000 6300. 00 36. 000 6480.
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 48. 000 7.000 336. 00 2. 250 108. 00 12. 000 576.
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 30. 000 7.000 210.00 2. 250 67.50 20. 000 600.
61910 MOBI LI ZATI ON LS 1. 000 23884.670 23884. 67 15000. 000 15000. 00 55500. 000 55500.
62501 TOPSA L S.Y. 1750. 000 4.250 7437.50 3. 000 5250. 00 4. 000 7000.
62702 MJLCHI NG S.Y. 1750. 000 0. 150 262.50 0. 250 437.50 0.180 315.
62811 EROCSI ON BALES, DELI VERED EACH 35. 000 4. 500 157.50 5. 000 175. 00 7.000 245.
62812 ERCSI ON BALES, | NSTALLED EACH 35. 000 4.500 157. 50 6. 000 210. 00 7.000 245.
62815 SILT FENCE, DELI VERED L. F. 1050. 000 1. 000 1050. 00 1. 000 1050. 00 0.470 493.
62816 SILT FENCE, | NSTALLED L. F. 1050. 000 0. 900 945. 00 1.100 1155. 00 1.620 1701.
62817 SILT FENCE MAI NTENANCE L. F. 1050. 000 0. 100 105. 00 0.010 10. 50 0. 430 451.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 125. 000 250. 00 175. 000 350. 00 100. 000 200.
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2. 000 150. 000 300. 00 25. 000 50. 00 212. 210 424.
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 200. 000 1. 000 200. 00 1. 000 200. 00 1.180 236.
62825 EROSI ON MAT, |NSTALLED, CLASS S.Y. 200. 000 0. 800 160. 00 1. 000 200. 00 1. 290 258.
62860 TURBI DI TY BARRI ERS S.Y. 290. 000 24.100 6989. 00 22.000 6380. 00 19. 210 5570.
62905 FERTILIZER, TYPE B CWI. 2. 000 40. 000 80. 00 50. 000 100. 00 70. 620 141.
63003 SEEDI NG TEMPORARY LB. 36. 000 4.250 153. 00 5. 000 180. 00 6.310 227.
63009 SEEDING, M XTURE NO. 20 LB. 70. 000 6. 350 444,50 5.980 418. 60 7.320 512.
63401 WOOD PCSTS, 4X4-1NCH X 10-FT. EACH 8. 000 52. 000 416. 00 50. 000 400. 00 51. 270 410.
63702 SIGNS, TYPE I, REFLECTIVE S. F. 24. 000 18. 500 444,00 20. 000 480. 00 17. 630 423.
63827 REMOVING SIGNS, TYPE 11 EACH 10. 000 25. 000 250. 00 20. 000 200. 00 32. 500 325.
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 10. 000 25. 000 250. 00 25. 000 250. 00 32.500 325.
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 1500. 000 1500. 00 2000. 000 2000.
64302 TRAFFI C CONTROL, PRQJIECT LS 1. 000 1450. 000 1450. 00 1450. 000 1450. 00 1450. 000 1450.
3822-00-70
64303 TRAFFI C CONTROL, PRQJECT LS 1. 000 1450. 000 1450. 00 1450. 000 1450. 00 1450. 000 1450.
4808- 02-70
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y 42.000 5. 000 210. 00 2. 250 94. 50 10. 000 420.
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290. 000 2. 000 580. 00 2. 160 626. 40 5. 000 1450.
64601 PAVEMENT MARKING 4-1NCH, PAIN L.F. 1150. 000 0. 850 977.50 0. 850 977.50 0. 850 977.
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 420. 000 2.700 1134.00 2. 000 840. 00 3. 250 1365.
65050 CONSTRUCTI ON STAKI NG, L. F. 420. 000 2.700 1134.00 2.000 840. 00 3. 250 1365.
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 1000. 000 1000. 00 1200. 000 1200. 00 1700. 000 1700.
B- 20- 161
65066 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 1000. 000 1000. 00 1200. 000 1200. 00 900. 000 900.
B- 20- 160
66501 SAW NG EXI STI NG PAVEMENT L. F. 80. 000 2.500 200. 00 3.500 280. 00 6. 000 480.
90345 SPECI AL GRANULAR BACKFI LL TON 548. 000 20. 000 10960. 00 16. 500 9042. 00 25. 000 13700.
PROPOSAL TOTAL....... 296231. 89 322349. 30 330536.

00

00
00

31



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112013

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

75

Bl DDER NO 6
UNI'T

Bl D PRI CE

LETTI NG DATE: 11/12/02

BI DDER NO 1: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BIDDER NO 2: ZENTH TECH., INC
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 4: CONCRETE STRUCTURES, | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 8000. 000
51+98
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 8000. 000
50+76
20501 COVWON EXCAVATI ON CY. 411. 000 15. 000
20505 MARSH EXCAVATI ON CY. 465. 000 20. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1.000 18000. 000
B- 20- 161
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 18000. 000
B- 20- 160
20801 BORROW EXCAVATI ON CY. 257. 000 15. 000
21302 FI NI SHI NG ROADWAY, PROQJIECT LS 1. 000 1000. 000
3822-00-70
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1000. 000
4808-02-70
30404 CRUSHED AGGREGATE BASE COURSE TON 1250. 000 15. 000
30426 BREAKER RUN STONE TON 800. 000 15. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000 3. 000
41101 ASPHALTI C SURFACE TON 290. 000 71.900
50201 CONCRETE MASONRY, BRI DGES CY. 246. 000 345. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 272.000 3. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 7130. 000 0.700
50511 COATED H GH STR BAR STL REINF, LB. 27353. 000 0. 850
51121 STL PILING DELIV & DRIVEN, HP L.F. 960. 000 18. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7000. 000
B- 20- 161
51341 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6500. 000
B- 20- 160
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 24. 000 30. 000
60602 HEAVY RI PRAP CY. 180. 000 40. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F 48. 000 10. 000
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 30. 000 10. 000
61910 MOBI LI ZATI ON LS 1. 000 30000. 000
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112013

62501
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62860
62905
63003
63009
63401
63702
63827
63830
64202
64302

64303

64503
64506
64601
65045
65050
65065

65066

66501
90345

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD PGOSTS, 4X4-1NCH X 10- FT.
SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT
3822-00-70

TRAFFI C CONTROL, PRQIECT
4808-02-70

GEOTEXTI LE FABRI C, TYPE DF
GEOCTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAI

CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT
B- 20- 161

CONSTRUCTI ON STAKI NG, STRUCT
B- 20- 160

SAW NG EXI STI NG PAVEMENT
SPECI AL GRANULAR BACKFI LL

| EACH
S.Y.
S.Y.

S.Y
S.Y.
N L. F
L.F
L.F
L L

L LS

L. F.
TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1750.
1750.
35.
35.

1050
1050

1050.

200.
200.
290.

36.
70.

24.

10.
10.

80.

548

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

000
000
000
000
. 000
. 000
000
. 000
. 000
000
000
000
. 000
000
000
. 000
000
000
000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

000
. 000

Bl DDER NO 4
. 000
. 180

100.
212.
. 180
. 290
19.
70.
. 310
. 320

51.

17.

32.

32.
1000.
1450.

1450.

OrProNNOPd

000
000
470
620
430
000
210

210
620

270
630
500
500
000
000

000

000
500
850
250

. 250
. 000

. 000

. 000
. 000

3500.
315.
245.
245.
493.

1701.
451.
200.
424.
236.
258.

5570.
141.
227.
512.
410.
423.
325.
325.

1000.

1450.

1450.

126.
1015.
977.
1365.
1365.
1700.

900.

400.
8768.

344938.

00
00
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Bl DDER NO 5
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LETTI NG DATE: 11/12/02

Bl DDER NO 6
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DATE 11/12/02

CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20021112014

1200. 00
2400. 00
33853. 28
1486. 72

STATE PROJECT(S): 1000-03-57

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

R NO 1: CENTURY FENCE CO

R NO 2: SWANSTON EQUI PMENT COVPANY

R NO 3: BRICKLINE, INC

R NO 4: *** | RREGULAR Bl DDER ***

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY

MOBI LI ZATI ON LS 1.000
TRAFFI C CONTROL LS 1. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 211583.000
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 4646. 000

PROPOSAL TOTAL. . ..

Bl DDER NO 1
UNI'T
Bl D PRI CE

300. 000
300. 000
0.117
0.320

PAGE: 77

LETTI NG DATE: 11/12/02

LOCATI ON 59/ SHEBOYGAN COUNTY
EPOXY PAVEMENT MARKI NG
I 43
SHEBOYGAN COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT BI D PRI CE
300. 00 1500. 000 1500. 00 1200. 000
300. 00 1000. 000 1000. 00 2400. 000
24755. 21 0. 140 29621. 62 0. 160
1486. 72 0. 330 1533. 18 0.320
26841. 93 33654. 80

38940. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112014

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T
BI D PRI CE

PAGE:

Bl DDER NO 6

UNI'T
Bl D PRI CE

78

LETTI NG DATE: 11/12/02

BI DDER NO 1: CENTURY FENCE CO
BI DDER NO 2: SWANSTON EQUI PMENT COMPANY
BI DDER NO 3: BRI CKLINE, |NC
Bl DDER NO 4: *** | RREGULAR Bl DDER ***
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTRCL LS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L.

PROPOSAL TOTAL. ......

Bl DDER NO 4
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT

1. 000 0. 000 0.00
1. 000 0. 000 0. 00
211583. 000 0. 000 0.00
4646. 000 0. 000 0. 00
0. 00



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 79
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPCSAL: 20021112015
STATE PROJECT(S): 1000-03-59 LOCATI ON 08/ CALUMET COUNTY
EPOXY PAVEMENT MARKI NG
USH 10

CALUMET, MANI TOAOC COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1 CENTURY FENCE CO

BI DDER NO 2: SWANSTON EQUI PMENT COWMPANY

BI DDER NO 3: BRI CKLINE, |NC

BIDDER NO 4: *** | RREGULAR BI DDER ***

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1.000 500. 000 500. 00 1500. 000 1500. 00 1600. 000 1600. 00
64301 TRAFFI C CONTRCL LS 1. 000 500. 000 500. 00 1000. 000 1000. 00 1800. 000 1800. 00

64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 391354.000 0. 115 45005. 71 0 0
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F 3475. 000 0. . 0. 0.
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 3036. 000 0. 400 1214. 40 0. 500 1518. 00 0. 620 1882. 32
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F 108. 000 4 5 3
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F 226. 000 2 4 3

PROPCSAL TOTAL. . ..... 49591. 61 61593. 77 62249. 98



DATE 11/12/02

CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112015

BI DDER NO 1: CENTURY FENCE CO

BI DDER NO 2: SWANSTON EQUI PMENT COMPANY

BI DDER NO 3: BRI CKLINE, |NC

BIDDER NO 4: *** | RREGULAR BI DDER ***

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1.000 0. 000
64301 TRAFFI C CONTRCL LS 1. 000 0. 000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 391354.000 0. 000
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F 3475. 000 0. 000
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 3036. 000 0. 000
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F 108. 000 0. 000
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F 226. 000 0. 000

PROPCSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNIT
AMOUNT  BID PRI CE AMOUNT
0.00 0. 000 0.00
0. 00 0. 000 0.00
0.00 0. 000 0.00
0.00 0. 000 0.00
0.00 0. 000 0.00
0. 00 0. 000 0.00
0.00 0. 000 0.00
0.00 0.00

PAGE:
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Bl DDER NO 6
UNI'T
Bl D PRI CE
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LETTI NG DATE: 11/12/02



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

20373

20401
20402
20412
20417
20419
20420
20470

20471

20483
20484

20485

20486

STATE PROJECT(S): 6200-05-77

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

TYPE OF WORK: GENERAL CONSTRUCTI ON

9

REPORT OF ALL BI DS RECEI VED

R NO 1 RELI ANCE JO NT VENTURE
R NO 2: MASHUDA CONTRACTORS, | NC
R NO 3: HOFFMAN CONSTRUCTI ON COVPANY
R NO 4: THE ZI GNEGO COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNIT QUANTI TY
CLEARI NG STA. 55. 000
CLEARI NG |.D. 112. 000
GRUBBI NG STA. 51. 000
GRUBBI NG |.D. 112. 000
REMOVI NG SVALL PI PE CULVERTS EACH 32. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
437+00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
449+80
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
43+21
REMOVI NG PAVEMENT S.Y. 16095. 000
REMOVI NG ASPHALTI C SURFACE S.Y. 111. 000
REMOVI NG FENCE L. F. 3060. 000
REMOVI NG SEPTI C TANKS EACH 3. 000
REMOVI NG ASPHALTI C SURFACE, BU S.Y. 112. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 1570. 000
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000
9
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000
27
ABANDONI NG VEELLS EACH 3. 000
SI TE CLEARANCE, PARCEL LS 1. 000
4
SI TE CLEARANCE, PARCEL LS 1. 000
2
SI TE CLEARANCE, PARCEL LS 1. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

1500.

750
2000

500.

250

. 000

. 000

. 500
. 000
. 650
. 000
. 000
. 500
. 000

000

000
000

000

000

LOCATI ON 70/ W NNEBAGO COUNTY

USH 41 CTH G, STH 116
STH 110
W NNEBAGO COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
8360. 00 150. 000 8250. 00
840. 00 6. 950 778. 40
7752.00 150. 000 7650. 00
840. 00 6. 950 778. 40
4000. 00 150. 000 4800. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
1250. 00 500. 000 500. 00
40237. 50 1. 600 25752. 00
1110. 00 1. 500 166. 50
1989. 00 0.500 1530. 00
3750. 00 1500. 000 4500. 00
1344.00 12. 000 1344. 00
5495. 00 3.500 5495. 00
3000. 00 11000. 000 11000. 00
1500. 00 4000. 000 4000. 00
2250. 00 1500. 000 4500. 00
2000. 00 1000. 000 1000. 00
500. 00 500. 000 500. 00
250. 00 2000. 000 2000. 00

PAGE:
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LETTI NG DATE: 11/12/02

CTH G

Bl DDER NO 3
UNI'T
Bl D PRI CE

ONN

3000

1500.
1000.

1000.

1000.

. 000

. 000

. 350
. 350
. 500
2000
. 000
. 500
7000

000

000

000

000
000

000

000

750.

1000.

37823.
260.
1530.
6000.
1344.
5495.
7000.

3000.

4500.
1000.

1000.

1000.

00
00

00

00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

20487

20501
20502
20505
20610

20611

20801
20811
21001
21301
21401
30404
30420
30426
30706
40204
40301
40501
40721
40724
40728
41105
41507
41508
41510
41620
41621
50201
50265
50308
50504
50511
50626
50640

50641

51121

SI TE CLEARANCE, PARCEL LS
27
COMMON EXCAVATI ON

CY.
ROCK EXCAVATI ON CY.
CY

MARSH EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 70- 221

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 70- 222

BORROW EXCAVATI ON CY.
SELECTED BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY.
FI NI SH NG ROADWAY LS

OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON

CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON

CONCRETE BASE COURSE, 6-INCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURF, DRI VEWAYS & FI TON
CONCRETE PAVEMENT, 7-1NCH
CONCRETE PAVEMENT, 8-1 NCH
CONCRETE PAVEMENT, 10-1 NCH
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 54 L.
Hl GH STRENGTH BAR STEEL REINF. LB.
COATED HI GH STR BAR STL REINF, LB.

wOoOnOnnn
XKL

NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH

B- 70- 221

STEEL DI APHRAGVS, STRUCTURE EACH

B- 70- 222

STL PILING DELIV & DRIVEN, HP L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1.

353741.
607.
1293.

1.

1.

88967.
999.
1000.
1.

5.
221100.
26107.
16645.
1365.
2900.
29051.
1746.
16576.
12475.
18600.
225.
103.
14050.
78820.
6.

234.
1136.
2400.
2088.
13240.
178000.
30.

16.

16.

1200.

000

000
000
000
000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
600
000
000
000
000
000
000
000
000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
500. 000 500.
2.100 742856.
20. 000 12140.
3. 000 3879.
2000. 000 2000.
2000. 000 2000.
3. 150 280246.
9. 500 9490.
15. 000 15000.
5000. 000 5000.
200. 000 1000.
5.950 1315545.
6. 610 172567.
5. 750 95708.
19. 390 26467.
1. 500 4350.
0. 420 12201.
100. 000 174600.
23.800  394508.
24.600 306885.
1. 000 18600.
42.700 9607.
24. 380 2511.
17.580 246999.
16. 500 1300530.
350. 000 2310.
80. 000 18720.
255. 000 289680.
2.000 4800.
114. 000 238032.
0. 450 5958.
0. 500 89000.
70. 000 2100.
450. 000 7200.
450. 000 7200.
17. 000 20400.

REPORT OF ALL BI DS RECEI VED

00

10

00
00

Bl DDER NO 2
500. 000 500.
2.080 735781.
8. 000 4856.
2.000 2586.
2000. 000 2000.
2000. 000 2000.
2.290 203734.
4.000 3996.
15. 000 15000.
3840. 000 3840.
250. 000 1250.
5. 950 1315545.
7.100 185359.
5. 750 95708.
30. 000 40950.
1. 500 4350.
0. 420 12201.
100. 000 174600.
23. 800 394508.
24. 600 306885.
1. 000 18600.
42.700 9607.
40. 000 4120.
14.190 199369.
17. 260 1360433.
450. 000 2970.
100. 000 23400.
255. 000 289680.
2.000 4800.
114. 000 238032.
0. 450 5958.
0. 500 89000.
70. 000 2100.
450. 000 7200.
450. 000 7200.
17. 000 20400.

00

28

00
00

PAGE:

Bl DDER NO 3
1000. 000 1000.
2.580 912651.
8. 580 5208.
3. 580 4628.
2000. 000 2000.
2000. 000 2000.
3. 080 274018.
7.580 7572.
7.580 7580.
3500. 000 3500.
500. 000 2500.
5.950 1315545.
6. 860 179094.
5. 750 95708.
24. 600 33579.
1. 500 4350.
0. 420 12201.
100. 000 174600.
23.800  394508.
24.600 306885.
1. 000 18600.
42.700 9607.
30. 010 3091.
16. 000 224800.
17.630 1389596.
400. 000 2640.
82. 750 19363.
255. 000 289680.
2.000 4800.
114. 000 238032.
0. 450 5958.
0. 500 89000.
70. 000 2100.
450. 000 7200.
450. 000 7200.
17. 000 20400.
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

51130
51605
52003
52005
52007
52010
52061
52063
52065
52068
52178
52180
52203
52205
52209
52211
52214
52227
52260
52262
52264
52267
52269
52272
52338
52363
52550
60135
60136
60160
60170
60404
60601
60604
60825
61110
61121
61122
61123
61151
61170

PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE, CLASS | 18-IN

CULVERT PI PE, CLASS | 24-1N
I

I,

I,
CULVERT PIPE, CLASS 111, 30-IN
CULVERT PIPE, CLASS 111, 42-IN
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. FR CLVT PI PE, S
18- 1 NCH

APRON ENDWALLS, 12-1NCH
APRON ENDWALLS, 18-1NCH
APRON ENDWALLS, 24-1NCH
APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 48-1 NCH
RCCP, APRON ENDWALLS, 66-1 NCH
RCCP HORZ ELLIP, CL HE-111, 24
RCCP HORZ ELLI P, ENDWALLS, 24X
METAL ENDWALLS, ALUM CLVT PI PE
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE CURB AND GUTTER, 36-1
SLOPE PAVI NG, CONCRETE

Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PIPE, CLASS 111, SS
MANHCLES, TYPE 1

I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE M5

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

48.
. 000
1056.

152.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1061.

399.

182.

408.

365.

499.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
788.
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000

000
000
000
000
000
000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 530
. 530
. 190
. 190
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

3120.
1320.
17952.
3496.
2059.
3960.
1360.
330.
340.
820.
6050.
400.
24403.
11770.
8554.
28560.
47815.
11976.
2800.
8200.
3430.
3160.
4300.
4800.
8730.
3000.
75.
9011.
27360.
3299.
21807.
13320.
560.
4366.
18124.
3600.
1500.
11520.
11700.
600.
4130.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
. 000
. 000
. 750
. 750
. 500
. 000
. 000
. 250
. 750
. 000
. 500
. 250
. 500
. 500
. 250
. 000
. 500
. 000
. 500
. 500
. 750
. 750
. 750
. 500
. 250
. 000
. 500
. 530
. 530
. 190
. 190
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
230.

000

3120.
1320.
21912.
3610.
1952.
4050.
1392.
390.
401.
1012.
5401.
328.
28116.
12967.
95009.
31008.
47267.
13473.
2148.
5750.
2889.
2931.
4071.
3715.
9405.
3600.

9011.
27360.
3299.
21807.
25900.
1260.
7080.
18715.
3225.
1400.
10160.
12350.
900.
3220.

PAGE: 83

LETTI NG DATE: 11/12/02

Bl DDER NO 3
65. 000 3120.
30. 000 1320.
17. 300 18268.
21. 350 3245.
27.700 1966.
41. 250 3712.
90. 000 1440.
135. 000 405.
210. 000 420.
436. 000 872.
340. 000 7480.
418. 000 418.

24.900 26418.
32. 000 12768.
52. 000 9464.
77.000 31416.

132. 000 48180.
26. 000 12974.
390. 000 3120.
436. 000 8720.
571. 000 3997.
868. 000 3472.
1100. 000 4400.
1990. 000 3980.
59. 000 10620.
832. 000 3328.
100. 000 100.

7.790 10750.
8. 140 34106.
8.520 3058.
8.520 20217.

18. 000 13320.
40. 000 560.
37.000 4366.
25. 000 19700.
800. 000 2400.
600. 000 1200.
600. 000 9600.
900. 000 11700.
300. 000 900.
230. 000 3220.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

61172
61176
61201
61211
61214
61251
61254
61407
61408
61422
61433
61435
61601
61801
61910
62003
62202
62203
62302
62401
62505
62703
62815
62816
62817
62820
62822
62823
62824
62825
62832
62833
62866
62870
62872
62875
62876
62905
63003
63008
63010

I NLET COVERS, TYPE HM GJ
I NLET COVERS, TYPE V
Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,

DRAI'N Tl LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP

STEEL PLATE BEAM GUARD,

CLASS

MARKER POSTS FOR RI GHT- OF- WAY

ANCHOR ASSEMB FCOR STEEL

STL PLT BM GRD, ENRGY ABSCRB T

WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

PLATE

CONCRETE MEDI AN SLOPED NCSE

ASPHALTI C SHOULDER RUMBLE STRI

ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
CLEANI NG SEDI MENT BASI NS
ERCSI ON VAT, DELI VERED,
EROSI ON MAT, | NSTALLED,
ERCSI ON VAT, DELI VERED,
EROSI ON MAT, | NSTALLED,
EROCSI ON MAT, DELI VERED,
ERCSI ON VAT, | NSTALLED,
SO L STABI LI ZER, TYPE B
I NLET PROTECTI ON, TYPE A

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE
| NSTAL

TEMPORARY DI TCH CHECKS,
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 10
SEEDI NG, M XTURE NO. 30

556 mEnmnnG

normrrr
ZESRIR PP
<<mm mnQ

TrEEEeneneeorrraes
nmdfd<<<<<<<nnn2<¥

-
SRR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

18.
. 000
37444.
3234.
100.
2560.

. 000
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
300.
300.

0.

6.

16.

4.

89.
33.

9.

42.
80.
1850.
2.
1000.
52500.
5.

0.

32.

0.

15.

0.
195.

. 480
. 680

485.
. 000
. 000
. 500
. 000
. 000
. 200
. 550
. 650

wwN

orooooNnOOO

000
000
920
850
500
000
000
000
600
000
000
000
200
000
000
850
150
000
250
000
350
000

100
000
600
700
600
600
000
600
000

5400.
600.
34448.
22152.
1650.
10240.
12905.
4375.
6720.
5712.
640.
7400.
62227.
1000.
52500.
596.
6933.
4224.
3750.
52215.
90455.
26325.
3974.
5630.
87.
1188.
1518.
1771.
4020.
4020.
2340.
1404.
727.
845.
810.
6812.
8175.
5136.
8170.
8544.
10019.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
405.
395.

0.

6.

16.

2.

89.

31.

9.

48.

75.
1900.
2.

1.
199750.
5.

0.

32.

0.

15.

0.

190.

. 900
. 900

1500.
. 000
. 000
. 000
. 000

cooocoouwoo0o

000
000
920
850
000
000
000
000
500
000
000
000
250
000
000
850
130
000
050
000
350
000

080
000
500
500
680
680
730
730
000

700

. 700
. 000
. 000

7290.
790.
34448.
22152.
1600.
5120.
12905.
4110.
6650.
6528.
600.
7600.
63641.
1.
199750.
596.
6009.
4224.
750.
52215.
90455.
25650.
7452.
7452.
69.
1485.
1265.
1265.
4556.
4556.
1708.
1708.
2250.
1300.
720.
8175.
8175.
6141.
10027.
9628.
10980.

PAGE:

Bl DDER NO 3
405. 000 7290.
410. 000 820.
0.920 34448.
6. 850 22152.
14. 000 1400.
2. 000 5120.
89. 000 12905.
33. 000 4375.
9. 600 6720.
42. 000 5712.
75. 000 600.
1850. 000 7400.
2. 200 62227.
100. 000 100.
158000. 000 158000.
3. 860 393.
0. 150 6933.
32. 000 4224.
0. 250 3750.
5. 000 17405.
0. 550 142143.
195. 000 26325.
0. 500 4140.
0. 800 6624.
0. 050 43.
6. 000 594.
0. 600 1518.
0.700 1771.
0. 600 4020.
0. 600 4020.
1. 000 2340.
0. 600 1404.
485. 000 727.
65. 000 845.
45. 000 810.
2. 500 6812.
3. 000 8175.
24. 000 5136.
2. 200 8170.
3. 550 8544.
3. 650 10019.
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

63011
63013
63301
63305
63310
63401
63502
63601
63605
63701
63702
63827
63828
64220
64301
64313
64318
64321
64323
64326
64327
64334
64343
64503
64505
64602
64618
64626
64635
64750
64770
64786
64790
64901
65040
65045
65050
65055
65070
65099
65219

SEEDI NG, M XTURE NO. 4
SEEDI NG, M XTURE NO. 6
DELI NEATOR PCSTS

DELI NEATORS

DELI NEATOR BRACKETS
WOOD PCGSTS, 4X4-1NCH X

0
0

10- FT.

HI G4 STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SIGN

SIGNS, TYPE |

SIGNS, TYPE |1, REFLECTIVE

REMOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |
FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI
TRAFFI C CONTROL, WARNI
TRAFFI C CONTROL, WARNI
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTRQOL,

CADES, T
NG LI GHT
NG LI GHT

, FI XED

DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS

GECTEXTI LE FABRI C, TYPI
GECTEXTI LE FABRI C, TYPI

E DF
E R

PAVEMENT MARKI NG, 4-1 NCH, EPOX

PVMI' MRKNG, CHANNELI ZI

NG 8-IN

PVMI MRKNG, SAME DAY, 4-1 NCH,

PAVEMENT MARKI NG, RAI'S

PAVEMENT MARKI NG, SYMBOLS, EPO

PVMI' MRKNG, DI AGONAL,

ED MARKE

12-1 NCH,

PAVEMENT MARKI NG, PARKI NG STAL
PAVEMENT MARKI NG | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4

CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,

NONMETALLI C CONDUI T, SCHEDULE L.

STORM SE
SUBCGRADE
CABC
CURB, &
CONCRETE
I NI TI AL

S.Y.

Eg!_g!_!_gg!_!_!_.m
TTTTTTQT%TTQQTTTK

o

L.
L.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
5.
10.
21.
3.
18.
44.
1.
850.
2.
26.
23.
25.
100.
3500.
6000.
. 200
. 450
. 100

1
150

~N W

D
WOOOOOUOURLrUROOONOOONOOOOOD

~

000
000
500
000
000
000
800
000
000
000
000
000
000
000
000

100
300
000
000
100
980
200
270
600
400
800
000
800
500
000
160
000
350
230
450
850
550

. 800

620.
5000.
2967.

579.

36.

176.
6445.
5440.

784.

18278.

138.

125.

600.
3500.
6000.
3038.
5382.
2228.

113.
3758.
1296.
1500.
6846.

16402.
996.
24858.
2946.
4262.
12841.

300.
1890.
3975.

540.

384.
3375.

14817.
10528.
3146.
27144.
25132.
1140.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
. 000
. 000
16.
. 000
30.
50.
. 660
500.
. 000
18.
20.
20.
50.
10000.
6000.

. 200
. 450
. 100

1
150

~N W

D
WOOOOOROULRRUROOONOOONOOOOO

Ul

000

000
000

000

000
000
000
000
000
000

100
300
000
000
100
980
000
270
600
400
800
000
800
500
000
160
000
300
350
750
600
500

. 800

496.
2000.
2208.
579.
60.
200.
5944,
3200.
784.
12654.
120.
100.
300.
10000.
6000.
3038.
5382.
2228.
113.
3758.
1296.
1500.
6846.
16402.
906.
24858.
2946.
4262.

12841.

300.
1890.
3975.

540.

384.
2610.

12700.
16021.
5244,
19161.
22847.
1140.

PAGE:

Bl DDER NO 3
. 000
10.
21.
. 000
18.
44.
. 800
850.
. 000
26.
23.
25.
100.
8000.
6000.
. 200
. 450
. 100

1
150

~N W

D
WOOOOOUOURLrUROOONOOONOOOOO

~

000
500

000
000

000

000
000
000
000
000
000

100
300
000
000
100
980
200
270
600
400
800
000
800
500
000
160
000
350
230
450
850
550

. 800

LETTI NG DATE: 11/12/02

620.
5000.
2967.

579.

36.

176.
6445.
5440.

784.

18278.

138.

125.

600.
8000.
6000.
3038.
5382.
2228.

113.
3758.
1296.
1500.
6846.

16402.
996.
24858.
2946.
4262.
12841.

300.
1890.
3975.

540.

384.
3375.

14817.
10528.
3146.
27144.
25132.
1140.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

65221
65250
65301
65306
65420
65566
65580
65585
65705
65905
65927
66501
66502
90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 5

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, ERSO ON CONTROL, FILTE
DELI VERED

M SC

90005B, EROCSI ON CONTROL, FILTE
| NSTALLED

M SC

90005C, EROSI ON CONTROL, FILTE
MAI NTENANCE

M SC

90005D, TRACKI NG PAD

M SC

90005E, STONE OR ROCK DI TCH CH
M SC

90005F, CONCRETE BASES, TYPE 5
M SC

90005G, | NLETS, TYPE 3, SPEC A
M SC

90005H, SECTI ON CORNER MONUMEN
M SC

90005J, | NLETS, TYPE 8, SPECI A
M SC

90008A, PORTABLE CHANGEABLE ME
M SC

90030A, CONSTRUCTI ON STAKI NG,
LAYCQUT

M SC

90030B, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T

L. F.
L. F.
EACH
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
EACH
L. F.
L. F.
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

DAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1836.
460.
8.
31.
1.
2610.
960.
900.
4.

8.

8.
323.
64.
165.

165.

165.

46.

12.

14.

28285.

30.

000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000

. 000

000

. 000

. 000

000

. 000

000

000

000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 1
3. 950 7252.
2.850 1311.
325. 000 2600.
385. 000 11935.
325. 000 325.
0. 380 991.
0. 950 912.
0. 400 360.
690. 000 2760.
225. 000 1800.
135. 000 1080.
1.500 484.
3. 000 192.
2.500 412.
2. 500 412.
0. 500 82.
3000. 000 9000.
68. 000 3128.
495. 000 1980.
650. 000 1300.
250. 000 3000.
800. 000 800.
250. 000 3500.
0. 100 2828.
9. 500 285.

REPORT OF ALL BI DS RECEI VED

50

00

00

00

00

00

00

00

50

00

Bl DDER NO 2
3. 950 7252.
2.850 1311.
325. 000 2600.
385. 000 11935.
325. 000 325.
0. 380 991.
0. 950 912.
0. 400 360.
690. 000 2760.
225. 000 1800.
135. 000 1080.
1.500 484.
3. 000 192.
4. 000 660.
4.000 660.
1. 000 165.
100. 000 300.
50. 000 2300.
495. 000 1980.
635. 000 1270.
150. 000 1800.
1000. 000 1000.
250. 000 3500.
0. 200 5657.
9. 500 285.

00

00

00

00

00

00

00

00

00

00

PAGE: 86
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Bl DDER NO 3
3. 950 7252.
2.850 1311.
325. 000 2600.
385. 000 11935.
325. 000 325.
0. 380 991.
0. 950 912.
0. 400 360.
690. 000 2760.
225. 000 1800.
135. 000 1080.
1.500 484.
3. 000 192.
2.500 412.
2.500 412.
0. 500 82.
1500. 000 4500.
50. 000 2300.
495. 000 1980.
650. 000 1300.
250. 000 3000.
800. 000 800.
250. 000 3500.
0. 100 2828.
9. 500 285.

50

00

00

00

00

00

00

00

50

00



DATE 11/12/02

CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

90030

90033

90034

90034

90037

90365
90375
90402
90403
90404
90501
90502
90590
90616
90637
90712
90778

M SC L. F. 8580.
90030D, CONSTRUCTI ON STAKI NG,

SPECI AL

M SC S.Y. 6730.
90033A, PULVERI ZED TOPSO L

M SC CY. 127695.
90034A, QWP, SUBGRADE

M SC CY. 99.
90034B, SEDI MENT BASI N EXCAVAT

M SC STA. 85.

90037A, PREPARATI ON OF FOUNDAT
CRUSHED AGGREGATE BASE COURSE

QWP, BASE COURSES TON  263852.
QWP, NUCLEAR DENSI TY FOR ASPHA TON 29051.
QW, RURAL CONCRETE PAVEMENT DAY 15.
QWP, PROFI LE I NDEX I NCENTI VE, DCL 78820.
QWP, PVMI' STRENGTH | NCENTI VE, DCL 78820.
QW READY M XED CONC MASONRY F C.Y. 1136.
QWP, BRDG STRGTH | NCENTI VE CON DCL 11360.
Pl PE GRATES EACH 2.
MARKER POSTS, FLEXI BLE, FOR CU EACH 55.
SAFETY FENCE L. F. 750.
TRAFFI C CONTROL, COVERI NG SI GN EACH 9.
PAVEMENT MARKI NG, QUTFALL MARK EACH 145.

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

000

000

000

000

800

000
000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1
0. 100 858.
1.750 11777.
0. 100 12769.
6. 000 594.
46. 000 3946.
0. 180 47493.
0. 500 14525.
1550. 000 23250.
1. 000 78820.
1. 000 78820.
12. 000 13632.
1. 000 11360.
350. 000 700.
26. 000 1430.
2.500 1875.
25. 000 225.
10. 500 1522.
7351268.

00

50

50

00

80

Bl DDER NO 2
0. 250 2145.
1. 500 10095.
0.090 11492.
10. 000 990.
46. 000 3946.
0. 180 47493.
0. 500 14525.
1650. 000 24750.
1. 000 78820.
1. 000 78820.
11. 000 12496.
1. 000 11360.
525. 000 1050.
48. 000 2640.
3. 000 2250.
25. 000 225.
10. 500 1522.
7457613.

00

00

55

00

80

PAGE:
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Bl DDER NO 3
0. 100 858.
1. 500 10095.
0.090 11492.
6. 000 594.
46. 000 3946.
0.180 47493.
0. 500 14525.
1100. 000 16500.
1. 000 78820.
1. 000 78820.
11. 000 12496.
1. 000 11360.
750. 000 1500.
26. 000 1430.
2.500 1875.
25. 000 225.
10. 500 1522.
7715812.

00

00

55

00

80



DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 88
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112016
Bl DDER NO 1: RELI ANCE JO NT VENTURE
Bl DDER NO 2: MASHUDA CONTRACTOCRS, | NC.
Bl DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 4: THE ZI GNEGO COMPANI ES
BI DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI T UNI'T UNI'T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 55. 000 152. 000 8360. 00 0. 000 0.00 0. 000 0. 00
20102 CLEARI NG |.D. 112. 000 7.500 840. 00 0. 000 0.00 0. 000 0. 00
20104 GRUBBI NG STA. 51. 000 152. 000 7752.00 0. 000 0.00 0. 000 0. 00
20105 GRUBBI NG |.D. 112. 000 7.500 840. 00 0. 000 0.00 0. 000 0. 00
20335 REMOVI NG SMALL PI PE CULVERTS EACH 32. 000 93. 000 2976. 00 0. 000 0.00 0. 000 0. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000 1500. 00 0. 000 0.00 0. 000 0. 00
437+00
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000 1500. 00 0. 000 0.00 0. 000 0. 00
449+80
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000 2500. 00 0. 000 0.00 0. 000 0. 00
43+21
20401 REMOVI NG PAVEMENT S.Y 16095. 000 2.670 42973. 65 0. 000 0.00 0. 000 0. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 111. 000 7.500 832. 50 0. 000 0.00 0. 000 0. 00
20412 REMOVI NG FENCE L.F 3060. 000 0.500 1530. 00 0. 000 0.00 0. 000 0. 00
20417 REMOVI NG SEPTI C TANKS EACH 3. 000 500. 000 1500. 00 0. 000 0.00 0. 000 0. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y 112. 000 12. 000 1344. 00 0. 000 0.00 0. 000 0. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y 1570. 000 3.500 5495. 00 0. 000 0.00 0. 000 0. 00
20470 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 8500. 000 8500. 00 0. 000 0.00 0. 000 0. 00
9
20471 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 8500. 000 8500. 00 0. 000 0.00 0. 000 0. 00
27
20483 ABANDONI NG WELLS EACH 3. 000 1000. 000 3000. 00 0. 000 0.00 0. 000 0. 00
20484 SI TE CLEARANCE, PARCEL LS 1. 000 8500. 000 8500. 00 0. 000 0.00 0. 000 0. 00
4
20485 SI TE CLEARANCE, PARCEL LS 1. 000 8500. 000 8500. 00 0. 000 0.00 0. 000 0. 00
2
20486 SI TE CLEARANCE, PARCEL LS 1. 000 8500. 000 8500. 00 0. 000 0.00 0. 000 0. 00
9
20487 SI TE CLEARANCE, PARCEL LS 1. 000 8500. 000 8500. 00 0. 000 0.00 0. 000 0. 00
27
20501 COVMON EXCAVATI ON C. Y. 353741.000 2.860 1011699. 26 0. 000 0.00 0. 000 0. 00
20502 ROCK EXCAVATI ON cCY. 607. 000 15. 000 9105. 00 0. 000 0.00 0. 000 0. 00
20505 MARSH EXCAVATI ON CY 1293. 000 5. 000 6465. 00 0. 000 0.00 0. 000 0. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

20610

20611

20801
20811
21001
21301
21401
30404
30420
30426
30706
40204
40301
40501
40721
40724
40728
41105
41507
41508
41510
41620
41621
50201
50265
50308
50504
50511
50626
50640

50641

51121
51130
51605
52003
52005
52007

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 70- 221

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 70- 222

BORROW EXCAVATI ON CY.
SELECTED BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY.
FI NI SH NG ROADWAY LS
OBLI TERATI NG OLD ROAD STA.
CRUSHED AGGREGATE BASE COURSE TON

CABC, OPEN CGRADED, NUMBER 2 TON
BREAKER RUN STONE TON
CONCRETE BASE COURSE, 6-INCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE PAVEMENT, 7-1NCH
CONCRETE PAVEMENT, 8-1 NCH
CONCRETE PAVEMENT, 10-1 NCH
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 54 L.
Hl GH STRENGTH BAR STEEL REINF. LB.
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 70- 221

STEEL DI APHRAGVS, STRUCTURE EACH
B- 70- 222

o8

OO nmn
L G N e G N e

STL PILING DELIV & DRIVEN, HP L.F.
PI LE PO NTS EACH
RUBBERI ZED MEMBRANE WATERPROOF S. Y.
CULVERT PIPE, CLASS 111, 18-IN L.F.
CULVERT PIPE, CLASS 111, 24-INL.F
CULVERT PIPE, CLASS 111, 30-INL.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1.

1.

88967.
999.
1000.
1.

5.
221100.
26107.
16645.
1365.
2900.
29051.
1746.
16576.
12475.
18600.
225.
103.
14050.
78820.
6.

234.
1136.
2400.
2088.
13240.
178000.
30.

16.

16.

1200.
48.
44.

1056.

152.
71.

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
600
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
5000. 000 5000.
5000. 000 5000.
3.820  339853.
9. 000 8991.
17. 250 17250.
20000. 000 20000.
500. 000 2500.
5.950 1315545.
7.830 204417.
5. 750 95708.
25. 000 34125.
1.500 4350.
0. 420 12201.
100. 000  174600.
23.800  394508.
24.600  306885.
1. 000 18600.
42.700 9607.
30. 000 3090.
20.400  286620.
19. 000 1497580.
400. 000 2640.
120. 000 28080.
300. 000  340800.
1.700 4080.
105. 000  219240.
0. 460 6090.
0. 560 99680.
65. 000 1950.
350. 000 5600.
350. 000 5600.
18. 500 22200.
45. 000 2160.
20. 000 880.
17. 000 17952.
22.000 3344.
23. 000 1633.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
0.

o

©

e e e e e e e e e e e s s e e e e e e e

cooocoo

000

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000

. 000

©

©

©

COOOOOO0O0O0O0OOO0000O000O0O0O000000

cocoo0o0o
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Bl DDER NO 6

0.

o

©

COOOOO00O0O0O0O0O0O000O0000O0O0O000000

cooocoo

000

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000

. 000

©

©

©

COOOOOO0OOLOOOOO00O0O0O0O0O0OO000000O0

coocooo



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

52010
52061
52063
52065
52068
52178
52180
52203
52205
52209
52211
52214
52227
52260
52262
52264
52267
52269
52272
52338
52363
52550
60135
60136
60160
60170
60404
60601
60604
60825
61110
61121
61122
61123
61151
61170
61172
61176
61201
61211
61214

CULVERT PIPE, CLASS 111, 42-

APRON ENDWALLS
APRON ENDVWALLS
APRON ENDWALLS
APRON ENDWALLS

APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
RCCP HORZ ELLIP, CL HE-111,

RCCP: APRON ENDVWALLS

FOR CULVERT P
FOR CULVERT P
FOR CULVERT P
FOR CULVERT P
FR CLVT PI PE,
FR CLVT PI PE,

12-1 NCH
18- 1 NCH
24-1 NCH
36- | NCH
48-1 NCH
66- | NCH
24

N
P
p
P
P

S
S

RCCP HORZ ELLI P, ENDWALLS, 24X
ALUM CLVT PI PE

METAL ENDWALLS
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER

SLOPE PAVI NG, CONCRETE

Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS 111

MANHCLES, TYPE
I NLETS, TYPE 1
I NLETS, TYPE 3
I NLETS, TYPE 8

MANHCLE COVERS

1

TYPE J

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE HM &I
I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, 6-1 NCH
Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED

30-
30-
36-
36-

SS

L. F.
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 000
. 000
. 000
. 000
. 000
. 000
. 000
1061.
399.
182.
408.
365.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
118.
788.

3

2

16.
13.

3

14.
18.

2
37444.
3234.
100.

000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 700
. 700
. 000
. 000
. 000
. 000
. 000
. 440
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 920
. 850
. 250

2880.
1504.
321.
340.
832.
5896.
320.
22281.
10773.
8918.
29376.
54750.
12974.
4056.
8620.
4865.
5000.
5000.
5900.
11700.
3736.
86.
9246.
28073.
5385.
23730.
18500.
490.
4130.
14530.
2883.
1920.
15328.
24050.
738.
2800.
5256.
598.
34448.
22152.
1725.

REPORT OF ALL BI DS RECEI VED

CO0O00000000000000000000000000000000000000

Bl DDER NO 5

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

COOOOOOOOOO0OO00000O000000000000O0000000CO0O00OO0

PAGE

CO0O00000000000000000000000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
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Bl DDER NO 6

COOOOOLOOOO00O0000O0O0OO0000000O00O0O0O000000000C0O



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

61251
61254
61407
61408
61422
61433
61435
61601
61801
61910
62003
62202
62203
62302
62401
62505
62703
62815
62816
62817
62820
62822
62823
62824
62825
62832
62833
62866
62870
62872
62875
62876
62905
63003
63008
63010
63011
63013
63301
63305
63310

DRAI'N Tl LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP

STEEL PLATE BEAM GUARD, CLASS
MARKER PCSTS FOR RI GHT- OF- WAY
ANCHOR ASSEMB FOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSCRB T

WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C SHOULDER RUMBLE STRI

ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT

WATER
SALVAGED TOPSO L
MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE
CLEANI NG SEDI MENT BASI NS
ERCSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
EROSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
EROSI ON MAT, DELI VERED,
ERCSI ON VAT, | NSTALLED,

SO L STABI LI ZER, TYPE B

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO.
SEEDI NG, M XTURE NO.
SEEDI NG, M XTURE NO.
SEEDI NG, M XTURE NO.
DELI NEATOR PCSTS
DELI NEATORS

DELI NEATOR BRACKETS

10
30
40
60

| NSTAL

CrEEEe00eeeorCrgos:
B<<<xx<<<mnmn2x<¥.

mmQ o

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

2560.
145.
132.
700.
136.

8
4.
28285.
1.
1.
102.
46226.
132.
15000.
3481.
258443.
135.

8280.

8280.
870.

99.

2530.

2530.

6700.

6700.

2340.

2340.

1.
13.
18.

2725.

2725.
214.

3714.

2407.

2745.
124.
500.
138.
193.

2.

000
000
600
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
500
000
000
000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
4.

89
31.

9
48.
80.
1850.
. 000
. 000
. 000
. 000
. 150
. 000
. 500
. 000
. 670
175.
. 850
. 850
. 100

[
w ~N o
WwoNn o

N

=

w

cooooco0000

DR UA WL

000
000
500
800
750
000
000

000

000
450
530
450
530
950

. 530
. 000
. 000
. 000
. 500
. 450
. 100

800
550
600
000
350
000

. 750
. 500

10240.
12905.
4176.
6860.
6630.
640.
7400.
56570.

92000.
612.
6933.
4224.
7500.
52215.
173156.
23625.
7038.
7038.

990.
1138.
1340.
3015.
3551.
2223.
1240.

750.

936.

630.
9537.
9401.
4943.
6685.
8544.
9882.

496.
2675.
2070.

723.

77.
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DATE 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 92
CERTI FI ED BY DI VI SI ON OF HI GHVWAYS
TITLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02

PROPOSAL: 20021112016
Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6

63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 48. 000 192. 00 0. 000 0.00 0. 000 0.
63502 HI G+ STRENGTH STRUCT STEEL, SI LB. 3581. 000 2.000 7162. 00 0. 000 0.00 0. 000 0.
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 6. 400 450. 000 2880. 00 0. 000 0.00 0. 000 0.
63605 BAR STEEL REI NFORCEMENT, SIGN LB. 392. 000 2. 250 882. 00 0. 000 0.00 0. 000 0.
63701 SIGNS, TYPE | S. F. 703. 000 15. 500 10896. 50 0. 000 0.00 0. 000 0.
63702 SIGNS, TYPE I, REFLECTIVE S. F. 6. 000 18. 000 108. 00 0. 000 0.00 0. 000 0.
63827 REMOVING SIGNS, TYPE 11 EACH 5. 000 25. 000 125.00 0. 000 0.00 0. 000 0.
63828 REMWI NG SIGNS, TYPE |11 EACH 6. 000 35. 000 210. 00 0. 000 0.00 0. 000 0.
64220 FIELD OFFICE, TYPE C LS 1. 000 14000. 000 14000. 00 0. 000 0.00 0. 000 0.
64301 TRAFFI C CONTRCL LS 1. 000 6000. 000 6000. 00 0. 000 0.00 0. 000 0.
64313 TRAFFI C CONTROL, DRUMS DAYS  15194. 000 0. 200 3038. 80 0. 000 0.00 0. 000 0.
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS  11960. 000 0. 450 5382. 00 0. 000 0.00 0. 000 0.
64321 TRAFFI C CONTROL, WARNING LI GHT DAYS  22284. 000 0. 100 2228. 40 0. 000 0.00 0. 000 0.
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1134. 000 0. 100 113. 40 0. 000 0.00 0. 000 0.
64326 TRAFFI C CONTROL, SIGNS DAYS  12528. 000 0. 300 3758. 40 0. 000 0.00 0. 000 0.
64327 TRAFFIC CONTROL, SIGNS, FIXED S. F. 108. 000 12. 000 1296. 00 0. 000 0. 00 0. 000 0.
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 1500. 000 1500. 00 0. 000 0.00 0. 000 0.
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  68461. 000 0. 100 6846. 10 0. 000 0. 00 0. 000 0.
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y. 16737. 000 0.980 16402. 26 0. 000 0.00 0. 000 0.
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 453. 000 2. 000 906. 00 0. 000 0. 00 0. 000 0.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 92069. 000 0. 270 24858. 63 0. 000 0.00 0. 000 0.
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 4911. 000 0. 600 2946. 60 0. 000 0.00 0. 000 0.
64626 PVMI MRKNG SAME DAY, 4-1NCH, L.F. 10655. 000 0. 400 4262. 00 0. 000 0.00 0. 000 0.
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH 369. 000 34. 800 12841. 20 0. 000 0. 00 0. 000 0.
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 4.000 75. 000 300. 00 0. 000 0.00 0. 000 0.
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 1050. 000 1. 800 1890. 00 0. 000 0.00 0. 000 0.
64786 PAVEMENT MARKI NG PARKI NG STAL L. F. 2650. 000 1. 500 3975. 00 0. 000 0.00 0. 000 0.
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 12. 000 45. 000 540. 00 0. 000 0.00 0. 000 0.
64901 TEMPORARY PAVEMENT MARKING 4 L.F. 2400. 000 0. 160 384.00 0. 000 0.00 0. 000 0.
65040 CONSTRUCTI ON STAKI NG STORM SE EACH 45. 000 75. 000 3375. 00 0. 000 0. 00 0. 000 0.
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F. 42335. 000 0. 350 14817. 25 0. 000 0.00 0. 000 0.
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 45775. 000 0. 230 10528. 25 0. 000 0.00 0. 000 0.
65055 CONSTRUCTI ON STAKING CURB, GU L.F. 6993. 000 0. 450 3146. 85 0. 000 0.00 0. 000 0.
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 31935. 000 0. 850 27144.75 0. 000 0.00 0. 000 0.
65099 CONSTRUCTI ON STAKING INITIAL L.F. 45695. 000 0. 550 25132. 25 0. 000 0.00 0. 000 0.
65219 NONVETALLIC CONDUI T, SCHEDULE L. F. 300. 000 3. 800 1140. 00 0. 000 0.00 0. 000 0.
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 1836. 000 3. 950 7252. 20 0. 000 0.00 0. 000 0.
65250 LOOP DETECTOR CONDU T L. F. 460. 000 2.850 1311. 00 0. 000 0.00 0. 000 0.
65301 PULL BOXES, STEEL, 12X24-1NCH EACH 8. 000 325. 000 2600. 00 0. 000 0.00 0. 000 0.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 31. 000 385. 000 11935. 00 0. 000 0.00 0. 000 0.
65420 CONCRETE CONTROL CABI NET BASES EACH 1. 000 325. 000 325.00 0. 000 0.00 0. 000 0.



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

65566
65580
65585
65705
65905
65927
66501
66502
90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90033

ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 5

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, ERSO ON CONTROL, FILTE
DELI VERED

M SC

90005B, EROSI ON CONTROL, FILTE
| NSTALLED

M SC

90005C, ERCSI ON CONTROL, FILTE
MAI NTENANCE

M SC

90005D, TRACKI NG PAD

M SC

90005E, STONE OR ROCK DI TCH CH
M SC

90005F, CONCRETE BASES, TYPE 5
M SC

90005G, | NLETS, TYPE 3, SPEC A
M SC

90005H, SECTI ON CORNER MONUMEN
M SC

90005J, | NLETS, TYPE 8, SPEC A
M SC

90008A, PORTABLE CHANGEABLE ME
M SC

90030A, CONSTRUCTI ON STAKI NG,
LAYCQUT

M SC

90030B, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T
M SC

90030D, CONSTRUCTI ON STAKI NG,
SPECI AL

M SC

90033A, PULVERI ZED TOPSO L

EACH

EACH

EACH

EACH

EACH

EACH

DAY

S.Y.
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8580.
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DI VI SI ON OF HI GHVWAYS

Bl DDER NO 4
0.

0.

0.
690.
225.
135.

. 500
. 000
. 000

2000.

73.

495.

1300.

1000.

2000.

250.

380
950
400
000
000
000

. 000

. 500

000

500

000

000

000

000

000

. 100

. 500

. 100

. 540

991.
912.
360.
2760.
1800.
1080.
484.
192.
495.

495.

82.

6000.

3381.

1980.

2600.

12000.

2000.

3500.

2828.

285.

858.

17094.
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Bl DDER NO 6
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0
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0. 000 0
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0. 000 0
0. 000 0
0. 000 0
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0. 000 0
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112016

90034

90034

90037

90365
90375
90402
90403
90404
90501
90502
90590
90616
90637
90712
90778

M SC CY.
90034A, QWP, SUBGRADE

M SC CY.
90034B, SEDI MENT BASI N EXCAVAT

M SC STA.

90037A, PREPARATI ON OF FOUNDAT
CRUSHED AGCREGATE BASE COURSE

QWP, BASE COURSES TON
QWP, NUCLEAR DENSI TY FOR ASPHA TON
QW, RURAL CONCRETE PAVEMENT DAY
QWP, PROFI LE I NDEX | NCENTI VE, DCL
QWP, PVMI' STRENGTH I NCENTI VE, DCL
QW READY M XED CONC MASONRY F C.Y.
QWP, BRDG STRGTH | NCENTI VE CON DCL
Pl PE CGRATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE L. F.
TRAFFI C CONTROL, COVERI NG SI GN EACH
PAVEMENT MARKI NG, OUTFALL MARK EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

127695.

99.

85.

263852.
29051.
15.
78820.
78820.
1136.
11360.
2.

55.
750.

9.

145

PROPOSAL TOTAL

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED
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800

000
000
000
000
000
000
000
000
000
000
000
. 000

Bl DDER NO 4
0. 130 16600.
10. 000 990.
70. 000 6006.
0. 180 47493.
0. 500 14525.
1300. 000 19500.
1. 000 78820.
1. 000 78820.
12. 000 13632.
1. 000 11360.
780. 000 1560.
33. 750 1856.
2.000 1500.
25. 000 225.
10. 500 1522.
8247613.
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00

Bl DDER NO 5
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0.
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DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112017

STATE PROJECT(S): 6713-00- 70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 95
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

LETTI NG DATE: 11/12/02

LOCATI ON 39/ MVARQUETTE COUNTY

NEENAH CREEK CROSSI NG
CTH P
MARQUETTE COUNTY

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: RUZIC CONSTRUCTI ON CO., | NC
R NO 3: EDWARD KRAEMER & SONS, | NC.
R NO 4: ZENITH TECH., INC
R NO 5: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 6: CONCRETE STRUCTURES, | NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 4. 000 265. 000
GRUBBI NG STA 4.000 265. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 10200. 000
20+00
COMMON EXCAVATI ON CY. 350. 000 6. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8800. 000
B- 39- 065
STRUCTURE BACKFI LL CY. 140. 000 12. 000
FI NI SH NG ROADWAY LS 1. 000 970. 000
CRUSHED AGGREGATE BASE COURSE TON 740. 000 10. 130
ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 000 4. 200
ASPHALTI C SURFACE TON 215. 000 51. 950
CONCRETE SURFACE DRAI NS CY. 4. 000 600. 000
CONCRETE MASONRY, BRI DGES CY. 165. 000 285. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 160. 000 1. 300
Hl GH STRENGTH BAR STEEL REINF. LB. 4180. 000 0. 500
COATED HI GH STR BAR STL REINF, LB. 17850. 000 0. 600
CIP CONC PILING DELIV & DRIVE L. F. 300. 000 17.000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 5100. 000
B- 39- 065
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 16. 000 15. 000
HEAVY RI PRAP CY. 140. 000 35. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 34. 000 30. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 38. 000 10. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 1. 000 1800. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
1060. 00 265. 000 1060. 00 265. 000 1060. 00
1060. 00 265. 000 1060. 00 265. 000 1060. 00
10200. 00 7000. 000 7000. 00 9000. 000 9000. 00
2100. 00 6. 000 2100. 00 6. 000 2100. 00
8800. 00 4800. 000 4800. 00 7000. 000 7000. 00
1680. 00 13. 640 1909. 60 13. 640 1909. 60
970. 00 970. 000 970. 00 970. 000 970. 00
7496. 20 10. 130 7496. 20 10. 130 7496. 20
105. 00 4.200 105. 00 4.200 105. 00
11169. 25 51. 950 11169. 25 51. 950 11169. 25
2400. 00 600. 000 2400. 00 600. 000 2400. 00
47025. 00 345. 750 57048. 75 295. 000 48675. 00
208. 00 2.070 331. 20 2. 350 376. 00
2090. 00 0. 470 1964. 60 0. 580 2424. 40
10710. 00 0. 550 9817. 50 0. 630 11245. 50
5100. 00 19. 630 5889. 00 25. 000 7500. 00
5100. 00 7600. 000 7600. 00 6500. 000 6500. 00
240. 00 34. 460 551. 36 35. 000 560. 00
4900. 00 44.790 6270. 60 45. 000 6300. 00
1020. 00 30. 000 1020. 00 30. 000 1020. 00
380. 00 10. 000 380. 00 10. 000 380. 00
1800. 00 1800. 000 1800. 00 1800. 000 1800. 00



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112017

61910
62203
62401
62501
62702
62815
62816
62817
62819
62821
62822
62823
62842
62843
62860
62875
62876
62905
63003
63009
63112
63401
63702
63827
63830
64202
64301
64506
64601
65045
65050
65055
65066

65099
66501
90030

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

ERCSI ON MAT, DELI VERED, CLASS

EROSI ON MAT, | NSTALLED, CLASS

ERCSI ON MAT, DELIV, CLASS II1,

EROSI ON MAT, INSTLD, CLASS I11

TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20 .
ERCSI ON CONTROL SOD, SANDY SO S.Y.

WOOD POSTS, 4X4-1NCH X 10-FT. EACH

wr-
oo

<
P

Freovonommnr-renn
MAXXXIXXQOMT T <<

&

'_
o]

SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GECTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 4-1NCH, PAIN
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L
B- 39- 065

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, 4-1NCH MOUNTA

rerero
mTmmm<

rrr
mmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

350.

360.

PROPOSAL TOTAL

REPORT OF ALL BI DS RECEI VED
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. 000
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000
. 000
000

Bl DDER NO 1
. 000
. 000
. 000
. 940
. 120
. 000

[EnY

000
010
000
000
620
620
170
170
000
470
470

. 000

510

. 910
. 000
. 420
. 890
. 260
. 260
. 000
. 000
. 250

0.590

. 500
. 500

500

. 000

. 500
. 000
. 000

7700
580
99
1940
150

580.
580.
11.
2.
2.
124.
124.
246.
246.
2720.
164.
164.
140.
70.
175.
240.
197.
226.
125.
125.
600.
1200.
472.
944.
875.
875.
900.
700.

875.
280.

6120

156189.

.00
.00
.00
.00
.00
00

.00

94

Bl DDER NO 2
9800. 000 9800
29. 000 580.
22.000 99.
1.940 1940.
0.120 150.
1. 000 580.
1. 000 580.
0.010 11.
1. 000 2.
1. 000 2.
0.620 124.
0.620 124.
6.170 246.
6.170 246.
17.000 2720.
5.470 164.
5. 470 164.
70. 000 140.
3.510 70.
3.910 175.
30. 000 240.
49. 420 197.
18. 890 226.
31. 260 125.
31. 260 125.
800. 000 800.
1200. 000 1200.
2.510 527.
0. 660 1056.
2.500 875.
2.500 875.
2.500 900.
700. 000 700.
2.500 875.
5. 000 280.
17. 000 6120.
165786.
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Bl DDER NO 3
15000. 000 15000
29. 000 580
22.000 99
1.940 1940
0.120 150
1. 000 580
1. 000 580
0.010 11.
1. 000 2.
1. 000 2.
0.620 124
0.620 124
6.170 246
6.170 246
17. 000 2720
5.470 164
5. 470 164
70. 000 140.
3.510 70.
3.910 175
30. 000 240
50. 000 200.
18. 890 226.
31. 260 125.
31. 260 125.
250. 000 250.
1200. 000 1200.
2.500 525.
0. 500 800.
2.500 875.
2.500 875.
2.500 900.
700. 000 700.
2.500 875.
5. 000 280.
17. 000 6120.
168488.

26



DATE 11/12/02
CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112017

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
Bl D PRI CE

PAGE: 97

Bl DDER NO 6
UNI'T
Bl D PRI CE

LETTI NG DATE: 11/12/02

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 RUZI C CONSTRUCTI ON CO., | NC.
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
BI DDER NO 4 ZENI TH TECH., | NC.
BIDDER NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 6 CONCRETE STRUCTURES, | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 4. 000 265. 000
20104 GRUBBI NG STA 4.000 265. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 7400. 000
20+00
20501 COVWON EXCAVATI ON CY. 350. 000 6. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B- 39- 065
21001 STRUCTURE BACKFI LL CY. 140. 000 13. 640
21301 FI NI SHI NG ROADWAY LS 1.000 970. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 740. 000 10. 130
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 000 5. 000
41101 ASPHALTI C SURFACE TON 215. 000 55. 000
41620 CONCRETE SURFACE DRAI NS CY. 4. 000 375. 000
50201 CONCRETE MASONRY, BRI DGES CY. 165. 000 275. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 160. 000 2. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 4180. 000 0.500
50511 COATED H GH STR BAR STL REINF, LB. 17850. 000 0.570
51030 CIP CONC PILING DELIV & DRIVE L. F. 300. 000 24.000
51340 TUBULAR RAILING TYPE F, STRUC LS 1.000 8400. 000
B- 39- 065
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 16. 000 26. 000
60602 HEAVY RI PRAP CY. 140. 000 47.000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 34. 000 30. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 38. 000 10. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 1. 000 1800. 000
61910 MOBI LI ZATI ON LS 1. 000 26000. 000
62203 ASPHALTI C FLUMES S.Y. 20. 000 52. 000
62401 WATER MGAL 4.500 22.000
62501 TOPSA L S. Y. 1000. 000 1. 940
62702 MJILCHI NG S.Y. 1250. 000 0.120
62815 SILT FENCE, DELI VERED L.F 580. 000 1. 000

16. 000
. 000
11. 750
4.200
. 950
. 000
. 000
2.750
0. 600
0.590
17. 600
. 000

. 000
. 000
. 000
10. 000
. 000
. 000
. 000
. 000
3. 000
0.120
1. 000

16. 000
. 000
10. 130
4.200
. 950
. 000
. 000
3. 000
0.700
0. 850
15. 000
. 000

. 000
. 000
. 000
10. 000
. 000
. 000
. 000
. 000
1. 940
0.120
1. 000
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CERTI FI ED BY
TITLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112017

62816
62817
62819
62821
62822
62823
62842
62843
62860
62875
62876
62905
63003
63009
63112
63401
63702
63827
63830
64202
64301
64506
64601
65045
65050
65055
65066

65099
66501
90030

SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y.
EROSI ON MAT, | NSTALLED, CLASS S.Y.
ERCSI ON MAT, DELIV, CLASS II1, S.Y.
EROSI ON MAT, INSTLD, CLASS Il S.Y.
TURBI DI TY BARRI ERS S.Y.
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.

SEEDI NG, M XTURE NO. 20 LB.

ERCSI ON CONTROL SOD, SANDY SO S.Y.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

GECTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L.F
CONSTRUCTI ON STAKI NG, CURB, GU L. F
CONSTRUCTI ON STAKI NG, STRUCT L L

B- 39- 065

CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC L.F

90030A CONCRETE CURB AND GUTTE
36-1NCH, TYPE D, 4-1NCH MOUNTA

PROPOSAL

350.

DI VI SI ON OF HI GHVWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000

Bl DDER NO 4
. 000
. 010

[EnY
PWWONANNIOOO RO

000
000
620
620
170
170
000
470
470

. 000

510

. 910
. 000
. 420
. 890
. 260
. 260
. 000
. 000
. 500
. 590
. 000
. 000
. 000
. 000

. 500
. 000
. 400

580.
11.

124.
124.
246.
246.
2720.
164.
164.
140.
70.
175.
240.
197.
226.
125.
125.
3000.
1200.
735.
944.
700.
700.
720.
1200.

875.

280.
8064.

178114.

29

Bl DDER NO 5

[EnY
PWWONANNIOOO RO

000
010
000
000
620
620
170
170
000
470
470

. 000

510

. 910
. 000
. 420
. 890
. 260
. 260
. 000
. 000
. 000

0.590

. 800

800

. 800
. 000

. 750
. 500
. 000

580.
11.

124.
124.
246.
246.
2720.
164.
164.
140.
70.
175.
240.
197.
226.
125.
125.
4000.
1200.
420.
944,
630.
630.
648.
800.

962.

140.
6120.

181742.

24
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LETTI NG DATE: 11/12/02

Bl DDER NO 6
1. 000 580.
0. 010 11.
1. 000 2.
1. 000 2.
0.620 124.
0.620 124.
6.170 246.
6.170 246.
17.000 2720.
5.470 164.
5. 470 164.
70. 000 140.
3.510 70.
3.910 175.
30. 000 240.
49. 420 197.
18. 890 226.
31. 260 125.
31. 260 125.
1000. 000 1000.
1200. 000 1200.
3. 000 630.
0.590 944.
2.500 875.
2.500 875.
2.500 900.
700. 000 700.
2.500 875.
5. 000 280.
22.400 8064.
183106.

94
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

PAGE:

99

LETTI NG DATE: 11/12/02

20373
20401
20411
20412
20417
20423
20470
20471
20472
20473
20474

20483

STATE PRQJIECT(S): 1023-09-71
TYPE OF WORK: GENERAL CONSTRUCTI ON
R NO 1: HOFFMAN CONSTRUCTI ON COVPANY
R NO 2: ZEN TH TECH., | NC.
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4: MASHUDA CONTRACTOCRS, | NC
R NO 5: JAMES PETERSON SONS, | NC
R NO 6: ST. JOSEPH CONST CO., I NC. & ST. JOSEPH CONT
Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
CLEARI NG STA. 79. 000 266. 000
GRUBBI NG STA. 79. 000 266. 000
REMOVI NG SMALL PI PE CULVERTS  EACH 4,000 266. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 48000. 000
3050+86
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 48000. 000
3051" A" +00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 42000. 000
20+00
REMOVI NG PAVEMENT S Y. 18720. 000 0. 050
REMOVI NG GUARDRAI L L.F. 2128. 000 1. 000
REMOVI NG FENCE L.F. 6500. 000 0. 500
REMOVI NG SEPTI C TANKS EACH 5. 000 1200. 000
REMOVI NG CONCRETE SLOPE PAVING S.Y. 360. 000 5. 000
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 2000. 000
5
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 5000. 000
8
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 3000. 000
16
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 2000. 000
11
REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 3000. 000
12
ABANDONI NG VELLS EACH 5. 000 1200. 000

LOCATI ON 41/ MONRCE COUNTY
| NDUSTRI AL AVE | NTER, TOVAH
I 94
MONRCE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE
21014.00 266. 000 21014. 00 266. 000
21014. 00 266. 000 21014. 00 266. 000
1064. 00 266. 000 1064. 00 266. 000
48000. 00 35000. 000 35000. 00 48000. 000
48000. 00 35000. 000 35000. 00 48000. 000
42000. 00 35000. 000 35000. 00 42000. 000
936. 00 0. 050 936. 00 0. 050
2128. 00 1. 000 2128. 00 1. 000
3250. 00 0.520 3380. 00 0. 500
6000. 00 1200. 000 6000. 00 1200. 000
1800. 00 3. 000 1080. 00 5. 000
2000. 00 2000. 000 2000. 00 2000. 000
5000. 00 5000. 000 5000. 00 5000. 000
3000. 00 3000. 000 3000. 00 3000. 000
2000. 00 2000. 000 2000. 00 2000. 000
3000. 00 3000. 000 3000. 00 3000. 000
6000. 00 1200. 000 6000. 00 1200. 000

42000.
936.
2128.
3250.
6000.
1800.
2000.
5000.
3000.
2000.
3000.

6000.

00

00

00

00
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CERTI FI ED BY
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PROPCSAL: 20021112018

20484

20485

20486

20487

20488

20501
20610

20611

20612

20613

20614

20801
21001
21301
30404
40204
40301
40501
40722
40724
40728
41106
41509
41620
41621
41653
50201
50232

50233

SI TE CLEARANCE, PARCEL LS
gl TE CLEARANCE, PARCEL LS
éIGTE CLEARANCE, PARCEL LS
éiLTE CLEARANCE, PARCEL LS
éIZTE CLEARANCE, PARCEL LS
?ZOVM’J\I EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B-41-57
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41-58
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41- 244
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41- 246
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41- 245

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY.
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL

ASPHALTI C SURFACE, TEMPCRARY  TON
CONCRETE PAVEMENT, 9-1 NCH S.Y.
CONCRETE SURFACE DRAI NS CY.
CONCRETE PAVEMENT APPROACH SLA S.Y.
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES CY.
EXPANS|I ON DEVI CE, STRUCTURE LS
B-41-57

EXPANS|I ON DEVI CE, STRUCTURE LS

B-41-58

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1.

1.

54940.
1.

1.

1.

1.

1.

319110.
1198.
1.
31720.
300.
5195.
300.
4180.
1015.
1068.
1035.
23870.
6.

692.
843.
2471.
1.

1.

DI VI SI ON OF HI GHVWAYS

REPORT OF ALL BI DS RECEI VED

. 000

. 000

. 000

000

000

000
000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

Bl DDER NO 1
500.

500.

500.

500.

1000.

2.
1500.

9500.

6500.

9000.

6000.

6000.

000

000

000

000

000

900
000

000

000

000

000

. 900
. 000
. 000
. 930
. 500
. 400
. 000
. 720
. 820
. 000
. 710
. 810
. 000
. 710
. 500

320.
4000.

000
000

000

500.

500.

500.

500.

1000.

159326.
1500.

9500.

6500.

9000.

6000.

9254109.
8386.
1000.

314979.

750.
7273.
60000.
161849.
43462.
1068.
47309.

568344.
2400.

57235.
4636.

790720.

4000.

6000.

00

00

00

00

00

00
00

00

00

00

PAGE: 100

LETTI NG DATE: 11/12/02

Bl DDER NO 2 Bl DDER NO 3
500. 000 500. 00 500. 000 500.
500. 000 500. 00 500. 000 500.
500. 000 500. 00 500. 000 500.
500. 000 500. 00 500. 000 500.
1000. 000 1000. 00 1000. 000 1000.
2.900 159326. 00 2.900  159326.
1500. 000 1500. 00 1500. 000 1500.
1500. 000 1500. 00 9500. 000 9500.
5000. 000 5000. 00 6500. 000 6500.
1500. 000 1500. 00 9000. 000 9000.
1500. 000 1500. 00 6000. 000 6000.
2.900 925419. 00 2.900 925419.
8. 340 9991. 32 7.000 8386.
1000. 000 1000. 00 1000. 000 1000.
9. 930 314979. 60 9.930  314979.
2.500 750. 00 2.500 750.
1. 400 7273. 00 1. 400 7273.
200. 000 60000. 00 200. 000 60000.
38.720 161849. 60 38.720  161849.
42. 820 43462. 30 42. 820 43462.
1. 000 1068. 00 1. 000 1068.
45. 710 47309. 85 45.710 47309.
23. 810 568344. 70 23.810 568344.
400. 000 2400. 00 400. 000 2400.
82.710 57235. 32 82.710 57235.
5. 500 4636. 50 5. 500 4636.
340. 000 840140. 00 320. 000  790720.
5000. 000 5000. 00 4000. 000 4000.
10000. 000 10000. 00 6000. 000 6000.

00

00

00

00

00

00
00

00

00

00
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REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112018
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
50250 CONC MASONRY ANCHORS, TYPE L, EACH 556. 000 15. 000 8340. 00 12. 000 6672. 00 15. 000 8340.
50251 CONC MASONRY ANCHORS, TYPE L, EACH 56. 000 16. 000 896. 00 14. 000 784.00 16. 000 896.
50252 CONC MASONRY ANCHORS, TYPE L, EACH 22. 000 17. 000 374.00 18. 000 396. 00 17. 000 374.
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 5285. 000 1. 300 6870. 50 1.750 9248. 75 1. 300 6870.

50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 561. 000 80. 000 44880. 00 80. 000 44880. 00 80. 000 44880.
50303 PRESTRESSED G RDER, | TYPE, 36 L.F. 615. 000 85. 000 52275. 00 85. 000 52275. 00 85. 000 52275.
50308 PRESTRESSED G RDER, | TYPE, 54 L.F. 1814. 000 120. 000 217680. 00 115. 000 208610. 00 120. 000 217680.
50504 H GH STRENGTH BAR STEEL REINF. LB. 31695. 000 0. 450 14262. 75 0. 450 14262. 75 0. 450 14262.

50511 COATED HI GH STR BAR STL REINF, LB. 388125. 000 0. 480 186300. 00 0. 520 201825. 00 0. 480 186300.
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 52. 000 50. 000 2600. 00 50. 000 2600. 00 50. 000 2600.
50627 LAM NATED ELASTOVERI C BEARI NG EACH 8. 000 500. 000 4000. 00 115. 000 920. 00 500. 000 4000.
50640 STEEL DI APHRAGVS, STRUCTURE EACH 28. 000 350. 000 9800. 00 325. 000 9100. 00 350. 000 9800.
B-41-244
50641 STEEL DI APHRAGVS, STRUCTURE EACH 9. 000 250. 000 2250. 00 225. 000 2025. 00 250. 000 2250.
B-41-245
50642 STEEL DI APHRAGVS, STRUCTURE EACH 18. 000 300. 000 5400. 00 225. 000 4050. 00 300. 000 5400.
B-41-57
50643 STEEL DI APHRAGVS, STRUCTURE EACH 30. 000 300. 000 9000. 00 225. 000 6750. 00 300. 000 9000.
B-41-58
50915 CONCRETE SURFACE REPAI R S. F. 36. 000 85. 000 3060. 00 40. 000 1440. 00 85. 000 3060.
51032 CIP CONC PILING DELIV & DRIVE L. F. 910. 000 22.000 20020. 00 32. 000 29120. 00 22.000 20020.
51121 STL PILING DELIV & DRIVEN, HP L.F. 3565. 000 12. 000 42780. 00 15. 000 53475. 00 12. 000 42780.
51122 STL PILING DELIV & DRIVEN, HP L. F. 1995. 000 14. 000 27930. 00 21. 000 41895. 00 14. 000 27930.
51205 PERVANENT STEEL SHEET PILING S.F. 221.000 15. 000 3315. 00 10. 500 2320. 50 15. 000 3315.
51206 PERMANENT STEEL SHEET PILING S F. 221. 000 2.000 442. 00 12. 000 2652. 00 2.000 442.
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 13000. 000 13000. 00 15000. 000 15000. 00 13000. 000 13000.
B-41-246
51407 FLOOR DRAINS, TYPE H EACH 2. 000 1200. 000 2400. 00 1500. 000 3000. 00 1200. 000 2400.
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 120. 000 16. 000 1920. 00 15. 000 1800. 00 16. 000 1920.
52001 CULVERT PIPE, CLASS |11, 12-IN L.F. 204. 000 17.000 3468. 00 17. 000 3468. 00 17. 000 3468.
52003 CULVERT PIPE, CLASS |11, 18-IN L.F. 104. 000 20. 000 2080. 00 20. 000 2080. 00 20. 000 2080.
52005 CULVERT PIPE, CLASS IIl, 24-INL.F. 108. 000 23. 000 2484. 00 23. 000 2484. 00 23. 000 2484.
52059 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 77.000 308. 00 77.000 308. 00 77.000 308.
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 105. 000 420. 00 105. 000 420. 00 105. 000 420.
52063 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 137. 000 548. 00 137. 000 548. 00 137. 000 548.
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 164. 000 20. 000 3280. 00 20. 000 3280. 00 20. 000 3280.
52141 CORRUGATED STEEL PI PE ARCH, 49 L.F. 46. 000 46. 000 2116. 00 46. 000 2116. 00 46. 000 2116.
52147 STL APRON ENDW. FOR CLVRT PI PE EACH 3. 000 77.000 231.00 77.000 231.00 77.000 231.
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 105. 000 210. 00 105. 000 210. 00 105. 000 210.
52167 STL APRON ENDW. FOR Pl PE ARCH, EACH 2.000 366. 000 732.00 366. 000 732.00 366. 000 732.
52202 RCCP, CL IIl, 15-1NCH L. F. 30. 000 35. 000 1050. 00 35. 000 1050. 00 35. 000 1050.
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52207
52210
52215
52261
52266
52268
52273
52335
52360
52472
60103
60136
60160
60170
60204
60305
60308
60405
60601
60602
60827
61121
61122
61172
61176
61182
61201
61211
61214
61407
61408
61413
61422
61425
61426
61430
61433
61435
61601
61801
61910

RCCP, CL Ill, 30-1NCH
RCCP, CL I, 42-1NCH
RCCP, CL IIl, 72-1NCH

APRON ENDWALLS, 30-1NCH
APRON ENDWALLS, 42-1NCH
APRON ENDWALLS, 72-1NCH
RCCP HORZ ELLIP, CL HE-111, 14
RCCP HORZ ELLI P, ENDWALLS, 14X
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB, TYPE G
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE SI DEVWALK, 4-1 NCH

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CRUSHED AGGREGAT
Rl PRAP

HEAVY Rl PRAP

REI NF CONC PIPE, CLASS 111, SS
I NLETS, TYPE 1

I NLETS, TYPE 3

I NLET COVERS, TYPE HM &J

I NLET COVERS, TYPE V

ADJUSTI NG MANHCOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GHT- OF- WAY
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
TEMPORARY STEEL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

RCCP: APRON ENDWALLS, 15-1NCH

roonrrorCrr

9.‘”.‘<.‘<.‘<.‘”."".'”."".'”.T'.T|

z

341:

gr-r-r
gmnmomnm

2
2

EACH
EACH
L. F.
EACH
EACH
L. F.

LS

W SCONSI N DEPARTMENT OF TRANSPORT